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This Addendum forms part of the contract documents and is to be read, interpreted, and co-ordinated with all other parts. 
The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information 
contained in the original drawings and specifications issued for the above-named project to the extent referenced and shall 
become part thereof. Acknowledge receipt of this Addendum by inserting its number and date on the Tender Form. Failure 
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N45 Architecture Inc 

PART 1 I N D E X 
 
WRITTEN PORTION: 
Refer to consultant addendums for their respective changes 
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Mechanical Addendum 
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Civil Addendum C1 ……………………………………………………………………………………………. 4 
   
 
 
ARCHITECTURAL ATTACHMENTS 
 
SPECIFICATIONS: 

  

   
01 14 00 Work Restrictions 
01 21 00 Cash Allowance 
01 35 35 Fire Safety Requirements 
07 46 50 Preformed Metal Siding 
08 14 16 Flush Wood Doors 

  

   
DRAWINGS:   
   
A001 Demolition Site Plan – Rev. 08 
A002 Proposed Site Plan – Rev 09 
A201 Elevations – Rev. 08 
A105 RCP – Rev. 07 
A106 RCP – Rev. 07 

 
 
 
 
ARCHITECTURAL 
 
I CHANGES TO SPECIFICATIONS 
 

.1 01 14 00 Work Restrictions 
 All changes in the specification are shown in blue, refer to the spec section attached. 
  

Item 1.2.2. 
 Description: Note added “Refer to Demolition Site Plan for location of Contractor Access” 
 
 Item 1.3.2. 
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N45 Architecture Inc 

 Description: Dates and hours of work updated. Refer to specs for specified times for each portion 
of work. 

  
Item 1.3.3.1. 

 Description: GC is to provide construction schedule to UCDSB Project Manager for approval prior 
to commence of work. 

 
Item 1.3.3.1.4 to 9 
 Descriptions: Further instructions added for Site Works: 

.1 Building Occupancy and Handover to be completed by July 3rd, 2028 
 .2 Occupancy and Handover for site works to be completed by August 14, 2028 

.3 Portable disconnect and removals (removal by others), new site fencing in West yard and 
bus lane construction to be completed in the summer (June to August) 2028 and is to be 
accessible to students as of August 14, 2028.  

.4 All other site work, such as but not limited to sports field and playground relocation and 
associated fencing to be completed over July and August of 2026 and is to be accessible 
to students as of September 1st, 2026 and remain accessible for the duration of the 
contract. 

.5 Work on existing rooftop units to be completed outside of school hours and childcare 
hours. Existing RTU’s are to remain operational until replacement. 

 
Item 1.4.6. 
Description: Note added: “Ensure construction fencing is maintained around the work areas at all 
times”. 

 
 .2 01 21 00 Cash Allowance 
  Description: New Spec section added, refer to the attachments 
 
 .3 01 35 35 Fire Safety Requirements 
  Description: New Spec section added, refer to the attachments 
 
 .4 07 46 50 Preformed Metal Siding 
  Description: M2 metal siding colour changed to Tan 56074 
 
 .5 08 14 16 Flush Wood Doors 
  Description: New spec section added, refer to the attachments 

  
 
 
 

II CHANGES TO DRAWINGS 
 All revisions are bubbled on the drawing. 
 

.1 A001 – Demolition Site Plan 
Description: 
.1 Demolition Site Plan updated to what is currently on site, as seen at the Job Showing on 

April 16, 2026.  
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.1 Location and number of portables updated 

.2 Location of the concrete shed updated 
.2 Note added to remove the temporary contractor access when the construction work is 

complete. 
.3 Note added for GC to repair existing curb at parking lot after the removal of the temporary 

contractor access 
.4 Temporary contractor access path and fence line adjusted to avoid center of ditch, existing 

EXDI21 and EXDI2. Refer to Civil’s addendum for details. 
 
 
.2 A002 – Proposed Site Plan 
 Description:  

.1 Note added to show location of new sod in soft landscape area 

.2 Curbs at Route 500 West updated per SPA comments to provide new curbs and sidewalk. 

.3 GC to confirm with UCDSB final location of electrical shed 
 
.3 A201 – Elevations 
 Description: M2 Metal siding colour changed to Tan 
 
.4 A105 and A106 – Reflected Ceiling Plan 
 Description: Roller shades added to reflected ceiling plan. (Spec section 12 21 13 Roller Shades 

already included in the tender documents) 
 
 

 
END OF SECTION 
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PART 1- GENERAL 
 
 
1.1 RELATED REQUIREMENTS 

.1 Section 01 32 16 Construction Progress Schedule 

.2 Section 01 35 00 Traffic Control 

.3 Section 01 35 29 Health and Safety Requirements 

.4 Section 01 35 43 Environmental Procedures 

.5 Section 01 41 00 Regulatory Requirements 

.6 Section 01 45 00 Quality Control 

.7 Section 01 51 00 Temporary Utilities 

.8 Section 01 52 00 Construction Facilities 

.9 Section 01 56 00 Temporary Barriers and Enclosures 

 
1.2 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 
including stairs, runways, ramps or ladders and scaffolding, independent of finished 
surfaces and in accordance with relevant municipal, provincial and other regulations. 

.2 Refer to Demolition Site Plan for location of Contractor Access. Refer to Civil drawings for 
details. 

 

1.3 SCHEDULING AND CONTRACTORS USE OF SITE 
 

.1 Use of site for execution of the work and as otherwise noted or indicated. 

.2 Dates and Hours of work. 
 

.1 Work to commence upon award of contract for access road construction and 
fencing relocation outside of school hours and on weekends. 8:30 am to 4:00 pm 

.2 Balance of work: 
.1 Addition June 26, 2026 to July 3rd, 2028 – work can take place inside 

construction fencing. 
.2 Existing School – July and August 7 am to 10 p.m.   All other times must 

be outside school hours 
.3 Childcare – All work must take place outside of childcare hours 6 a.m. to 

6:00 p.m.  Monday to Friday 
 

.3 Dates and Hours of various portions of the work. 
 

.1 GC is to provide construction schedule to UCDSB Project Manager for approval 
prior to commence of work. 

.2 The existing daycare is operational throughout the calendar year. 

.3 Work in the existing school and roof over the existing building to be completed over 
the summer months (June to August) 

.4 Contractor Mobilization can start on June 1, 2026 and all work is to be substantially 
completed on July 3, 2028 

.5 Close-out reporting is due September 1, 2029 

.6 Balance of site works start date is to be determined by General Contractor and is to 
be substantially complete by October 4, 2028 

.7 Occupancy and handover of the building to the owner is to be completed by July 
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3rd, 2028. Note that the building must be ready for occupancy prior to the 
disconnect of existing portables. 

.8 All site works to be completed by August 14, 2028 

.9 All playgrounds and sports field to be fully accessible and available for student use 
during school calendar. 

.1 Portable disconnect and removals (removal by others), 
new site fencing in West yard and bus lane construction to 
be completed in the summer (June to August) 2028 and is 
to be accessible to students as of August 14, 2208 

.2 All other site work, such as but not limited to sports field and 
playground relocation and associated fencing to be completed 
over July and August of 2026 and is to be accessible to 
students as of September 1st, 2026 and remain accessible for 
the duration of the contract. 

.10 Installation of security cameras and wiring can be performed on 
school days after 3:50 PM. 

.11 The school is available for scheduled weekend work. 

.12 Custodian work hours are from 7 am to 3 pm. Contractor may be 
responsible to disarm and arm the security system each day. 

.13 Arrange with UCDSB Project Manager for security codes and access. 

.14 Work on existing rooftop units is to be completed outside of school hours 
and childcare hours. Existing RTU’s are to remain operational until 
replacement. 

.4 Confine operation, storage access and parking to owner’s discretion. 

.5 Do not unreasonably encumber site with materials or equipment. 

.6 Move stored products or equipment which interferes with operations of owner 
or other contractors. 

.7 Obtain and pay for additional storage or work areas needed for operations. 

.8 Maintain project grounds and public areas free of rubbish and waste materials. 
 

1.4 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 
Make arrangements with the Owner and Consultants to facilitate work as stated. 

.2 Hours of work: Custodian summer work hours are 7:00 AM to 3:00 PM. After hours and 
week-end access can be arranged with School Board. Owner to provide contractor with 
keys and security code if required. 

.3 Maintain existing services to building and provide for personnel and vehicle access. 

.4 Where security is reduced by work provide temporary means to maintain security. 

.5 Closures: protect work temporarily until permanent enclosures are completed. 

.6 Ensure construction fencing is maintained around the work areas, at all times. 
 

1.5 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations, 
occupants and normal use of premises. Arrange with Owner and Consultant to facilitate 
execution of work. 

 
1.6 EXISTING SERVICES 
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.1 Notify Owner, Consultant and utility companies of intended interruption of services and 
obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Owner a 
minimum of 48 hours of notice for necessary interruption of mechanical or electrical 
service throughout course of work. Keep duration of interruptions minimum. Carry out 
interruptions after normal working hours of occupants, preferably on weekends. 

.3 Provide for personnel, pedestrian and vehicular traffic. 

.4 Construct barriers in accordance with Section 01 56 00 – Temporary Barriers and 
Enclosures 

 

1.7 SPECIAL REQUIREMENTS 

.1 Submit schedule in accordance with Section 01 32 16 Construction Progress Schedule. 

 

1.8 SECURITY 

.1 Where security has been reduced by Work of Contract, provide temporary means to 
maintain security. 

 

1.9 BUILDING SMOKING ENVIRONMENT 

.1 Smoking is not permitted, as per the Smoke-Free Ontario Act. 

 

END OF SECTION 
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1. CASH ALLOWANCES  

 

1.1. Expend cash allowances only on the Architect's written instructions.  

 

1.2. Cash allowances specified in various Sections shall be carried and administered by the Contractor. 

Cash allowances shall not be included by a Subcontractor in the amount for Subcontract work.  

 

1.3. Include the Contractor's charges for overhead and profit on account of cash allowances in the 

Contract Price, in accordance with GC 4.1 of the General Conditions of the Contract.  

 

1.4. Include in each expenditure from cash allowances, applicable taxes as specified in the General 

Conditions of the Contract, GC 10.1; but, excluding Goods and Services Tax, which shall be shown 

as a separate amount and not part of cash allowance amount.  

 

1.5. Credit the Owner with unused portion of cash allowances in statement for final payment.  

 

1.6. Include in the Total Price, a total cash allowance sum of $40,000 for the work indicated below. Total 

cash allowance sum above does not include HST. Total cash allowance sum shall be included, and 

carried by the General Contractor, in the Contract Price prior to calculating HST. No Change 

Orders providing for an adjustment to the Contract Price for the items included in the total cash 

allowance and listed below will be considered until the total cash allowance sum is depleted:  

 

Supply and Install Allowances: 

 

1. Cash Allowance No. 1 – Gas Connection 

1.1. This Cash Allowance provides for the coordination, supply & installation of the gas 

connection 

1.2. To be coordinated with Enbridge 

1.3. Cash Allowance No. 1 Amount:  $40,000 

 

  

END OF SECTION 
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PART 1 – GENERAL 

 

1.1 REPORTING FIRES 

 

.1 Know location of nearest fire alarm box and telephone, including emergency phone 
number 

 .2 Report immediately all fire incidents to Fire Department as follows: 

  .1  Active nearest fire alarm box, or 

  .2 Telephone 911 from local phone; or 

  .3 From cellular phone dial 911 and tell 911 operator the school location 

 .3 Person calling in alarm will remain on site to direct Fire Department to scene of fire 

 

1.2 INTERIOR AND EXTERIOR FIRE PROTECTION AND ALARM SYSTEMS 

 

 .1 Fire protection and alarm system will not be: 

  .1  Obstructed; 

  .2 Shut-off; and 

  .3 Left inactive at end of working day or shift without authorization from the Fire 
Department 

 .2 Fire alarm system must remain fully functional at all times 

.3 Fire hydrants, standpipes and hose systems will not be used for other than fire-fighting 
purposes unless authorized by Fire Department 

.4 Prior to any work, erect temporary 1 hour fire separation at doors between work area and 
interior of existing building 

 

1.3 FIRE EXTINGUISHER 

 

.1  Supply fire extinguishers, as necessary, to protect work in progress and contractor's 
physical plant on site. 

 

1.4 BLOCKAGE OF ROADWAYS 

 

.1 Advise Fire Chief of any work that would impede fire apparatus response. This includes 
violation of minimum overhead clearance, as prescribed by Fire Department, erecting of 
barricades and digging of trenches. 

 

 

1.5 SMOKING PRECAUTIONS 

 

 .1 No smoking on school property at any time as per the Smoke Free Ontario Act 

 

1.6 RUBBISH AND WASTE MATERIALS 

 

 .1 Rubbish and waste materials are to be kept to minimum 

 .2 Burning of rubbish is prohibited 

 .3 Removal: Remove all rubbish from work site at end of work day or shift or as directed 

 .4 Storage: 

.1 Store oily waste in approved receptacles to ensure maximum cleanliness and 

safety 

.2 Deposit greasy or oily rags and materials subject to spontaneous combustion in 

approved receptacles 
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1.7 FLAMMABLE AND COMBUSTIBLE LIQUIDS 

 

.1 Handling, storage and use of flammable and combustible liquids are to be governed by 
the current National Fire Code of Canada. 

.2  Flammable and combustible liquids such as gasoline, kerosene and naphtha will be kept 
for ready use in quantities not exceeding 45 litres provided they are stored in approved 
safety cans bearing Underwriters' Laboratory of Canada or Factory Mutual seal of 
approval. Storage of quantities of flammable and combustible liquids exceeding 45 litres 
for work purposes requires permission of Fire Department. 

.3 Transfer of flammable and combustible liquids is prohibited within buildings or jetties. 

.4  Transfer of flammable and combustible liquids will not be carried out in vicinity of open 
flames or any type of heat-producing devices. 

.5 Flammable liquids having a flash point below 38° C such as naphtha or gasoline will not 
be used as solvents or cleaning agents. 

.6 Flammable and combustible waste liquids, for disposal, will be stored in approved 
containers located in a safe ventilated area. Quantities are to be kept to a minimum and 
Fire Department is to be notified when disposal is required. 

 

1.8 HOT WORK 

 

.1 A Hot Work Permit is required for any operations involving open flames or work and 
equipment producing heat or sparks. This work includes but is not necessarily limited 
brazing, cutting, grinding, soldering, torching and cadwelding. Obtain Hot Work Permit from 
Owner's Project Manager. 

.2 Fire watches are required during all hot work as described in Para 1.8.1 of this section. It is 
the Contractor's responsibility to provide all labour material and equipment to include 
personnel for the fire watch. Fire watch to continue for a minimum of 30 minutes after 
completion of work, including end of work day, coffee breaks and lunch breaks. 

.3 Fully comply with all required precautions indicated on the hot work permit checklist. 
Provide owner with an electronic copy of each permit for Hot Work. Leave Hard Copy of the 
Original on Site with the Custodian 

 

 

 

END OF SECTION 
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PART 1- GENERAL 
 
 
1.1  RELATED REQUIREMENTS 

 
.1 Section 07 52 00 - Modified Bituminous Membrane Roofing. 

.2 Section 06 10 01 – Rough Carpentry – Roofing 

.3 Section 07 62 01 – Sheet Metal Flashing and Trim - Roofing 

.4 Section 07 92 01 – Joint Sealants – Roofing  

.5 Section 06 10 00 – Rough Carpentry. 

.6 Section 07 27 00 – Air Vapour Barriers 

.7 Section 07 21 16 – Batt and Blanket Insulation. 

.8 Section 07 62 00 – Sheet Metal Flashing and Trim. 

.9 Section 07 92 00 – Joint Sealants.  
 
 
1.2  REFERENCES 

.1 American National Standards Institute (ANSI).  
.1 ANSI B18.6.4-1998, Thread Forming and Thread Cutting Tapping Screws and  

  Metallic Drive Screws.  

.2 American Society for Testing and Materials International, (ASTM).  
.1 ASTM D 2369-03, Test Method for Volatile Content of Coatings.  
.2 ASTM D 2832-92(R1999), Guide for Determining Volatile and Nonvolatile Content 

  of Paint and Related Coatings.  
.3 ASTM D 5116-97, Guide For Small-Scale Environmental Chamber Determinations 

  of Organic Emissions From Indoor Materials/Products.  

.3 Canadian General Standards Board (CGSB).  
.1 CAN/CGSB-51.32-M77, Sheathing, Membrane, Breather Type.  
.2 CAN/CGSB-93.2-M91, Prefinished Aluminum Siding, Soffits and Fascia, for  

  Residential Use.  
.3 CAN/CGSB-93.3-M91, Prefinished Galvanized and Aluminum-Zinc Alloy Steel  

  Sheet for Residential Use.  
.4 CAN/CGSB-93.4-92, Galvanized and Aluminum-Zinc Alloy Coated Steel Siding  
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  Soffits and Fascia, Prefinished, Residential.  
.5 CGSB 93.5-92, Installation of Metal Residential Siding, Soffits and Fascia.  

.4 Canadian Standards Association (CSA International).  
.1 CSA B111-1974(R2003), Wire Nails, Spikes and Staples.  

.5 Environmental Choice Program (ECP).  
.1 CCD-045-95, Sealants and Caulking Compounds.  

.6 Underwriters' Laboratories of Canada (ULC).  
.1 CAN/ULC-S706-02, Wood Fibre Thermal Insulation for Buildings.  

 
 
1.3  ACTION AND INFORMATIONAL SUBMITTALS 

.1 Product data: submit manufacturer's printed product literature, specifications and data sheet in  
  accordance with Section 01 33 00 - Submittal Procedures.  

.1 Submit two copies of WHMIS MSDS - Material Safety Data Sheets in accordance 
with Section 01 33 00 - Submittal Procedures. Indicate VOC's for caulking materials 
during application and curing.  

.2 Samples:  
.1 Submit samples in accordance with Section 01 33 00 - Submittal Procedures.  
.2 Submit duplicate 300mm x 300mm samples of siding material, of colour and profile 

  specified.  

.3 Manufacturer's Instructions:  
.1 Submit manufacturer's installation instructions.  

 
 
1.4  QUALITY ASSURANCE 

.1 All metal cladding works (i.e. site measuring, fabrication & installation) are to be completed by a 
licenced sheet metal worker registered with the Ontario College of Trades (Construction Sector – 
Sheet Metal Worker 308-A). Contractor to provide all identification and documentation as requested 
prior to commencing any works on site. 

.2 Test Reports: certified test reports showing compliance with specified performance characteristics 
and physical properties.  

.3 Certificates: product certificates signed by manufacturer certifying materials comply with specified 
 performance characteristics and criteria and physical requirements.  

PART 2- PRODUCTS 

 
2.1  STEEL CLADDING AND COMPONENTS 

.1 Exterior Sheet: Factory preformed sheet steel.  Corrugated profile equal by Vicwest, corrugation 
width to match existing.  Base steel thickness minimum 0.46 mm (26 gauge), commercial grade, to 
ASTM A526 and A446 with a galvanized Z275 zinc coating.  Factory prefinished with Signature 
factory precoated paint finish to CSSBI Bulletin #7, 1979.  Refer to exterior elevations for colours, 
colours selected from Vicwest’s standard colours.  

M1 – Profile and beige coulour to match existing metal siding colour. Contractor to verify profile 
and provide colour sample prior to ordering and allow for selection from the complete range of 
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colours in the Signature series with factory finish note above.  
 
M2 – Vicwest Tan 56074, corrugation to match existing metal siding. Contractor to verify profile 
prior to ordering. 
 
M3 – Vicwest Stone Grey 56071, corrugation to match existing metal siding. Contractor to verify 
profile prior to ordering. 
 
M4 – Vicwest Cambridge White, CL508 (reverse) profile  

.2 Exterior Corners: of same profile, material and finish as adjacent cladding material, factory built and 
brake formed to required angle, concealed corner brace with hairline exposed joint. 

.3 Accessories: inside corners, drip flashings, jamb trims, conversion moldings, flashings, copings of 
same material, thickness, finish and colour as exterior siding, factory built and brake formed to 
details as indicated. 

.4 Exposed joint (perpendicular to profile): ends of cladding sheet shop cut clean and square.  Backed 
with tight fitting filler lapping back of joint, exposed components colour matched to cladding. 

.5 Gaskets: closed cell polyurethane foam, adhesive on two (2) sides, release paper protected. 

.6 Touch-up paint: as recommended by siding manufacturer. 

.7 Isolation Coating: Bituminous paint. 

.8 Sealants: in accordance with Section 07 92 00, colour to match siding panels as selected by 
Architect. 

.9 Fasteners: purpose made, self-tapping and self-drilling, screws of hardened carbon steel shank with 
heavy cadmium plating and a chromate finish, length to suit.  Provide matching pre-painted and 
coloured steel heads. 

.10 Sub-girts: (notched “Z-bars” and hat furring sections) of 1.2 mm (18 gauge standard) base thickness 
steel, commercial grade, to ASTM A446 with a galvanized Z275 zinc coating.  Dimensions, profile 
and spacing as indicated and in maximum lengths. 

.11 Semi-rigid Fibrous Insulation: mineral wool to CAN/CGSB 51.10-92 mineral fibre board thermal 
insulation, Type 2, Class 4.  Thermal resistance, RSI value of 0.76 / 25 mm.  Semi-rigid board size 
400 mm x 1220 mm by generally 88 mm thickness (see drawings for other thicknesses) with square 
edges.  Standard of Acceptance: “Cavity Rock” board insulation as manufactured by Roxul Inc. 

.12 Air and Vapour Barrier: self-adhesive air/vapour barrier membrane equal to “Blueskin SA” as 
manufactured by Bakor Inc. 

 
 
2.2  FASTENERS 

.1 Nails: CSA B111. Screws: ANSI B18.6.4. Purpose made cadmium plated steel.  

PART 3 - EXECUTION 
 
 
3.1  MANUFACTURER'S INSTRUCTIONS 

.1 Compliance: comply with manufacturer's written data, including product technical bulletins, product 
  catalogue installation instructions, product carton installation instructions, and data sheets.  
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3.2  INSTALLATION 

.1 Installation to be in strict accordance with manufacturer’s written recommendations and reviewed 
shop drawings. 

.2 Provide air/vapour membrane to entire substrate in accordance with Section 07 27 00. 

.3 Provide supplemental steel support members for work of this section to suit design requirements. 

.4 Provide supplemental work to resist wind uplift and to provide necessary strength and rigidity to all 
  preformed sheet steel profiles and accents by incorporating braces, anchors, frames, bent supports 
  and tie- ins. 

.5 Install metal “Z-bars” to substrate at centres indicated and corresponding to joint spacing of  
  preformed sheet steel panels and accents/dividers. Secure at 400 mm min. and to suit loading  
  requirements. 

.6 At curved walls provide curved metal “hat” sections to horizontal “Z-bars” or substrate as detailed. 

.7 Ensure all flashings and trims are installed before or immediately after erecting panels and sealed 
  to stop  direct weather penetration. 

.8 Install exterior finish siding and dividers to internal sub-girts with matching colour fasteners. 

.9 Ensure continuity of “pressure equalization” of rain screen principle. 

.10 Provide cladding panels in longest practical length.  Intermediate joints are not permitted. 

.11 Provide intermediate structural supports, alignment bars, brackets, clips, inserts, shims as required 
  to securely and permanently fasten wall system to building structure. 

.12 Install preformed trim pieces.  Provide flashings, trim and sealants as indicated and as required to 
  render  work complete and weathertight. 
 
 
3.3  CLEANING 

.1 Repair and touch-up with colour matching high grade synthetic enamel minor surface damage, only 
where appearance after touch-up is acceptable to the Architect. 

.2 Replace damaged components which in the opinion   of   the   Architect   cannot   be satisfactorily 
  repaired. 

.3 Upon completion of work clean exposed surfaces.  Remove dirt, grease, oil, caulking material and 
  other foreign matter.  Leave surfaces clean and neat, and uniform in colour. 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 
 
1.1  RELATED REQUIREMENTS 

.1 Section 08 11 00 – Metal Doors and Frames. 

.2 Section 08 71 00 – Door Hardware. 

.3 Section 08 80 50 – Glazing and Mirrors.  
 
 
1.2  REFERENCES 

.1 Architectural Woodwork Manufacturers Association of Canada (AWMAC).  
.1 Quality Standards for Architectural Woodwork 1998.  

.2 Canadian General Standards Board (CGSB).  
.1 CAN/CGSB-71.19-M88, Adhesive, Contact, Sprayable.  
.2 CAN/CGSB-71.20-M88, Adhesive, Contact, Brushable.  

.3 Canadian Standards Association (CSA International).  
.1 CSA A440.2-98, Energy Performance of Windows and  Other Fenestration  

  Systems.  
.2 CSA O115-M1982(R2001), Hardwood and Decorative Plywood.  
.3 CAN/CSA O132.2 Series-90(R1998), Wood Flush Doors.  
.4 CAN/CSA-O132.5-M1992(R1998), Stile and Rail Wood Doors.  
.5 CAN/CSA-Z808-96, A Sustainable Forest Management System: Guidance  

  Document.  
.6 CSA Certification Program for Windows and Doors [00].  

.4 Environmental Choice Program (ECP).  
.1 CCD-045-92, Sealants and Caulking Compounds.  
.2 CCD-046-92, Adhesives.  

.5 National Fire Protection Association (NFPA).  
.1 NFPA 80-1999, Standard for Fire Doors and Fire Windows.  
.2 NFPA 252-1999, Standard Method of Fire Tests of Door Assemblies.  

.6 Underwriters' Laboratories of Canada (ULC).  
.1 CAN-4S104M-80(R1985), Fire Tests of Door Assemblies.  
.2 CAN4-S105M-85 (R1992), Fire Door Frames Meeting the Performance Required by 

  CAN4- S104.  
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1.3  ACTION AND INFORMATIONAL SUBMITTALS 
 

.1 Product Data:  
.1 Submit manufacturer's printed product literature, specifications and data sheet in 
 accordance with Section 01 33 00 - Submittal Procedures.  
.2 Submit two copies of WHMIS MSDS - Material Safety Data Sheets in accordance with 
 Section 01 33 00 - Submittal Procedures. Indicate VOC's:  

.1 For caulking materials during application and curing.  

.2 For door materials and adhesives.  

.2 Shop Drawings:  
.1 Submit shop drawings in accordance with Section 01 33 00 - Submittal Procedures.  
.2 Indicate door types and cutouts for lights and louvres, sizes, core construction, transom 
 panel construction and cutouts.  

 
 
 
1.4  QUALITY ASSURANCE 

.1 Regulatory Requirements:  
.1 Wood fire rated doors: labelled and listed by an organization accredited by   

 Standards Council of Canada.  
 

.2 Test Reports: certified test reports showing compliance with specified performance characteristics 
and physical properties.  

 
.3 Certificates: product certificates signed by manufacturer certifying materials comply with specified 

performance characteristics and criteria and physical requirements.  
 
 

1.5  DELIVERY, STORAGE, AND HANDLING 
 

.1 Storage and Protection:  
.1 Protect doors from dampness. Arrange for delivery after work causing abnormal humidity 
 has been completed.  
.2 Store doors in well ventilated room, off floor, in accordance with manufacturer's 
 recommendations.  

.2 Protect doors from scratches, handling marks and other damage. [Wrap] [Crate] doors.  

.3 Store doors away from direct sunlight.  
 

 

PART 2 - PRODUCTS 
 
 
2.1  FIRE RATED WOOD DOORS 

.1 Wood doors: tested in accordance with CAN4-S104, /NFPA 252 to achieve rating.  
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2.2  WOOD FLUSH DOORS 

.1 Solid core: to CAN/CSA-O132.2.1.  
.1 Solid particleboard core: stile and rail frame bonded to particleboard core with wood lock 

blocks wood blocking], 5-ply construction.  
.2 Solid wood core:  

.1 Glued block core with wood edge band.  

.2 Framed block glued core.  

.3 Framed block nonglued core.  

.4 Stile and rail core.  

.5 5-ply construction.  
.3 Solid, wood block, lined core: with two core liners:  

.1 Glued block with wood edge band.  

.2 Framed block glued core.  

.3 Framed block nonglued core.  

.4 Stile and rail core.  

.5 7-ply construction.  
.2 Face Panels:  

.1 Hardwood; veneer grades: Grade I (Premium) . Veneer to match existing veneer on 
doors in recent addition (classrooms 16 to 22) 
  

.3 Adhesive: Type II (water resistant) for interior doors.  
 

 
 
2.3  FABRICATION 

.1 Vertical edge strips to match face veneer.  

.2 Bevel vertical edges of single acting doors 3 mm in 50 mm on lock side and 1.5 mm in 50 mm on 
  hinge side.  

.3 Radius vertical edges of double acting doors to 60 mm radius.  

PART 3- EXECUTION 
 
 
 
3.1  INSTALLATION 

.1 Unwrap and protect doors in accordance with CAN/CSA-O132.2 Series, Appendix A.  

.2 Install labelled fire rated doors to NFPA 80.  

.3 Install doors and hardware in accordance with manufacturer's printed instructions and CAN/CSA-
  O132.2 Series, Appendix A.  

.4 Adjust hardware for correct function.  

.5 Install glazing in accordance with Section 08 80 50 - Glazing.  
 
3.2  ADJUSTMENT 

.1 Re-adjust doors and hardware just prior to completion of building to function freely and properly.  
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3.3  CLEANING 

.1 Perform cleaning as soon as possible after installation to remove construction and accumulated 
   environmental dirt.  

.2 Remove traces of primer, caulking; clean doors and frames.  

.3 Clean glass and glazing materials with approved non-abrasive cleaner.  

.4 On completion of installation, remove surplus materials, rubbish, tools and equipment barriers.  
 

 
END OF SECTION 
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