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STERILIZER 1

/ 1\ STERILIZER AT SUPPLY WORK RM JM0-119-0

\A01 /" SCALE  NTS

NEW 1118x407mm
OPENING CENTERED AT
WALL FOR NEW GRILL. CMU
BLOCK WALL TO BE
DEMOLISHED AS REQUIRED
— REFER TO MECH

EXISTING PIPE TO BE REWORK AS
REQUIRED. REMAINING OPENING TO
BE COVERED WITH STAINLESS
STEEL COVER PLATE SECURE TO
BLOCK WALL TO #10 FASTENERS

136

CEILING
2727 -

|| L | |

NEW CMU BLOCK TO
PATCH EXISTING OPENING

407

TO MATCH ADJACENT
BLOCK WALL.

ENLARGEMENT AT
HEIGHT TO SUIT %
NEW EQUIPMENT

STAINLESS STEEL
FLASHING AROUND
EQUIPMENT AS REQUIRED

—

268

EXISTING OPENING

s _—

IN BLOCK WALL

BLOCK WALL TO REMAIN

==

1850

FINISHED FLOOR
LEVEL O

1125 508

1125

39

2936

73\ ELEVATION - SUPPLY WORK ROOM JMO-119-0

\AQ1 /" SCALE 1:25

EXISTING CMU BLOCK
WALL AND GYPSUM
BOARD TO REMAIN

STAINLESS STEEL COVER
PLATE SECURE TO

EXISTING BLOCK WALL TO

#10 FASTENERS

STEEL ANGCLES SECURED TO

CONCRETE BLOCK WALL TO

SUPPORT STEEL ANGLE LINTEL.
CONTRACTOR TO PROVIDE

STEEL LINTEL SIZED BY

STRUCTURAL ENGINEER C/W
STAMPED SHOP DRAWINGS

CMU BLOCK WALL AND GYPSUM
BOARD TO BE DEMOLISHED

EXISTING BLOCK WALL

39

AT SIDE TO REMAIN

EXISTING WATER
PIPING TO REMAIN

EXISTING 915x610mm OPENING TO

BE ENLARGED TO 1200x1240mm

1240

1290

1200 NEW OPENING

1300 NEW COVER PLATE

76\ DETAIL - ELEVATION

W SCALE 1:20

60

LIGHT FIXTURES:

LIGHT FIXTURES TO BE
REPLACED — REFER TO
ELECTRICAL DRAWINGS

CEILING TILES:

EXISTING CEILING TILES
TO BE REPLACED, REFER
TO RPC

CONCRETE BLOCK TO BE
DEMOLISHED FOR NEW OPENING
AND PATCHED FOR EXISTING
OPENING AS REQUIRED.

WALLS:

EXISTING BLOCK WALLS TO BE
MODIFIED PER DETAILS 3 & 4.
EXISTING AND NEW BLOCK TO
BE PAINTED TO MATCH
ADJACENT WALLSBLOCK WALLS
TO BE PAINTED

EXISTING OPENING FOR
GRILL — REFER TO
DETAILS 3 & 4 AND
MECH. FOR REQUIRED
SIZE MODIFICATION

NOTE:

STERILIZER #1 TO BE REPLACED

FIRST WHILE STERILIZER #2
REMAIN IN USE.

STERILIZER #2 TO BE REPLACED
WHEN NEW STERILIZER #1 IS
READY TO BE USED.

/ 2"\ STERILIZER AT MECH. RM JMO0-108-2

\A01 /" SCALE NTS

NEW 1118x407mm OPENING
FOR NEW GRILL. GYPSUM
BOARD WALL TO BE

CEILING
2432

ADJACENT FINISH

INSULATION TO REMAIN

DEMOLISHED AS REQUIRED 713 1118 1519
— REFER TO MECH N
(@]
CEILING ALCOVE
2677
| ™~
X o
Q
NEW GYPSUM BOARD WALL TO
PATCH EXISTING OPENING TO /
MATCH ADJACENT WALL. N
N
_________ D .
OPENING TO BE ENLARGED TO ©
SUIT NEW EQUIPMENT, TYP. NEW 4” STEEL STUD WALL
C/W 4" GWB AND FIBERGLASS
INSULATION TO MATCH
ADJACENT WALL
OPENING FOR EQUIPMENT NEW 6" CMU BLOCK WALL
TO MATCH ADJACENT WALL
PATCH AND REPAIR WALL -
AROUND THE OPENING AS )
REQUIRED 1O MATCH - SUPPORT STEEL ANGLE LINTEL
SECURED TO CONCRETE BLOCK
WALL. CONTRACTOR TO PROVIDE
STEEL LINTEL SIZED BY
STRUCTURAL ENGINEER COMPLETE
WITH STAMPED SHOP DRAWINGS ——
FINISHED FLOOR OPENING FOR STERILIZER
[EVEL 0
993 559 1032 766
3350
(“4°\ ELEVATION - MECH. RM JM0-108-2 "5\ DETAIL
A001 /' SCALE 1:25 A001 /' SCALE 1:5
' < V/\ \//3
4 , C\
P (SES
EXISTING 4” STEEL STUD WALL o | =1
C/W 3” GWB AND FIBERGLASS = > ﬁ\j
INSULATION TO REMAIN 4 Il
. | [
EXISTING 4" STEEL STUD WALL C/W J%~ | ==
GYPSUM BOARD AND FIBERGLASS “ i EX|ST|NG 6" CMU BLOCK C\D
— WALL TO REMAIN ——————_ A =L
EXISTING 6" CMU BLOCK WALL b £ B B ’\//3
HOLLOW CORE TO REMAIN [t STEEL LINTEL SECURED TO =
| CONCRETE BLOCK WALL TO =
STEEL ANGLE AT TOP AND SIDES OF E SUPPORT STEEL ANGLE LINTEL. |
OPENING — CONTRACTOR TO PROVIDE | CONTRACTOR TO PROVIDE STEEL . =] ||
7 .
DRAWINGS FOR ANCHOR'S DETAIL LINTEL_SIZED BY STRUCTURAL | K
. ENGINEER COMPLETE WITH STAMPED |==

EXISTING 6" CMU BLOCK WALL

HOLLOW CORE TO BE DEMOLISHED ———

EXISTING 1”7 DOMESTIC
WATER LINE TO REMAIN

STAINLESS STEEL COVER PLATE
SECURE TO EXISTING BLOCK

WALL W/ #10 FASTENERS

EXISTING CMU BLOCK WALL, %" GYPSUM
BOARD AND FIBERGLASS INSULATION TO
BE DEMOLISHED. EXISTING 4" STEEL

STUD WALL TO REMAIN

610
EXISTING OPENING

1240 NEW OPENING

77\ DETAIL SECTION
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HDR Architecture Associates, Inc.
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SHOP DRAWINGS

STEEL ANGLE AT SIDES SECURED
TO CONCRETE BLOCK WALL TO
SUPPORT STEEL ANGLE LINTEL

EXISTING 6" CMU BLOCK
WALL TO BE DEMOLISHED

STAINLESS STEEL COVER PLATE —

1/2" GWB AND FIBERGLASS
INSULATION TO BE DEMOLISHED.
4" STEEL STUD TO REMAIN

EXISTING PIPING TO REMAIN

8\ DETAIL

\AQI /" SCALE 1:5

Project Manager RH
Project Designer
Project Architect RM

Landscape Architect
Civil Architect
Structural Engineer
Mechanical Engineer
Electrical Engineer
Interior Designer
Equipment Planner

WSP Canada Inc.
WSP Canada Inc.

Wayfinding

Drawn By AF

MARK DATE DESCRIPTION

01 2023-01-27 ISSUED FOR 66% REVIEW
02 2023-03-31 ISSUED FOR 99% REVIEW
03 2023-05-16 ISSUED FOR BID / PERMIT

Name of Practice: Name of Project: Location:
HDR Architecture Associates Inc. HDH Jeanne Mance 0 KHSC Hotel Dieu Hospital
27 Princess Street - Suite 400 Kingston, MDR Phase 2 Infrastructure 166 Brock Street, Kingston, ON K7L 5G2
ON K7M 1A3
. _— . . o i OBC
Ontario Building Code Data Matrix - Part 11 - Renovation of Existing Building Reference
11.00 Building Code 0. Reg. 332/12 Last Amendment: 0. Reg. 762/20
Version:
11.01 | Project Type: O Addition B Renovation O Addition and [A]1.1.2.
Renovation
O change of Use
Description: Steam sterilizer replacement, removal of block wall and millwork
11.02 Major Occupancy Occupancy Use 3.1.21.(1)
Classification:
D Business and Personal Services - No Change
11.03 | Superimposed Major | I No O Yes 3.2217.
Occupancies:
Description:
11.04 Building Area (m?2) Description: Existing  New Total [A]1.4.1.2.
MDR Infrastructure 188.2m? 0 188.2m?
Addition - N/A 0 0 0
Total _188.2m? 0 188.2m?
Insert additional lines as needed
11.05 Building Height: Existing  Storeys above grade Existing  (m) Above grade No Change [A]14.1.2. &
3.21.1.
Existing_ Storeys below grade No Change
11.06 Number of Streets/ 4 Street(s) 3.22.10. &
Firefighter access 3.2.5.
11.07 | Building Size O Small O Medium B Large O > Large T.11.2.1.1.B-N.
11.08 Existing Building Change in Major Occupancy: [J Yes I Not Applicable 11.21.1.
Classification: (no change of major occupancy)
Construction Index: N/A T11.21.1A
Hazard Index: N/A T11.2.1.1B to N}
Importance Category: O Low B Normal 4.2.1.(3),
. . 5.2.2.1.(2)
O High O Post-disaster
11.09 Renovation type: B Basic Renovation O Extensive Renovation 11.3.3.1.
11.3.3.2.
11.10 Occupant Load: Floor Level/Area Occupancy Type Based On Occupant Load 3.1.17.
(Persons)
HDH JM Level O D No Change No Change
Insert additional lines as needed
11.11 Plumbing Fixture Ratio:  M/F = 1/1 Except as otherwise noted 3.7.4.
Requirements: . .
Floor Level/Area Occupant OBC Fixtures Fixtures
Load Reference  Required Provided
HDH JM Level 0 N/A N/A N/A N/A
Insert additional lines as needed
11.12 Barrier-free Design: O No 11.3.3.2.(2)
B Yes
11.13 Reduction in Structural: B No O Yes 11421,
Performance level:
By Increase in occupant load: B No O Yes 11.4.2.2,
By change of major occupancy: B No O Yes 11423,
Plumbing: B No O Yes 11.4.2.4,
Sewage-systems: H No O Yes 11.4.2.5,
Extension of combustible construction: B No O Yes 11.4.2.6.
1114 | Compensating B No O Yes 11.4.3.1,
Construction:
Structural: B No O Yes 114.3.2,
Increase in occupant load: B No [O Yes 11.4.3.3,
Change of major occupancy: B No [ Yes 11.4.34,
Plumbing: B No [O Yes 11.4.3.5,
Sewage-systems: B No O Yes 11.4.3.6,
Extension of combustible construction: l No [ Yes 11.4.3.7.
11.15 | Compliance B No O Yes 11.5.1.
Alternatives
Proposed:
11.16 Notes: 11.5.1.
Insert additional lines as needed
1 All references are to Division B of the OBC unless preceded by [A] for Division A and [C] for Division C.
Ontario Building Code Data Matrix, Part 11 October 2016
© Ontario Association of Architects
ROOM FINISH SCHEDULE
FLOOR BASE WALL CEILING
ROOM # ROOM NAME FINISH | FINISH | FINISH | FINISH COMMENTS
JM0-119-2  [DRYING ROOM EXP [3] PT ACT
JM0-119-0 [ SUPPLY WORK ROOM EXP [3] PT ACT
JM0-108-2  |MECH. N/A N/A PT N/A
JM0-115-1  |LOCKERS N/A N/A PT N/A NORTH WALL ONLY
EQUIPMENT LIST
EQ# EQUIPMENT DESCRIPTION Ms:lru:: PURCHASE | INTALLATION COMMENTS

1 |STERILIZER #1, LEFT HAND

2 [STERILIZER #2, RIGHT HAND

STERILIZERS ARE OWNER SUPPLIED / VENDOR INSTALLED /
CONTRACTOR COMPLETES FINAL CONNECTIONS.
REFER TO APPENDIX IN SPECIFICATION FOR CUT SHEET

#0245NF CABINET, 30"w x 45"h;

#LD105 DRAWER, 2'h;

#LD432 DRAWER, 2'h;

#LD48 DRAWER, 3'h

VIDMAR |CONTRACTOR| CONTRACTOR

REFER TO APPENDIX IN SPECIFICATION FOR CUT SHEET

4 [2x IMPLANT CARTS

5 |HEIGHT-ADJUSTABLE WORK TABLE

STERIS [CONTRACTOR| CONTRACTOR

CPS/MDR PREP AND PACK TABLES, 36X72, ELECTRIC HEIGHT
ADJUSTABLE, WITH TASK DRAWER (SUSPENDED 1-6 INCH),
MAGNIFICATION LIGHT, AND FLAT SCREEN KEYBOARD
MOUNT. STANDARD OF ACCEPTANCE IS STERIS AMSCO
PREP55 DELUXE OR APPROVED EQUIVALENT.

6 [HEIGHT-ADJUSTABLE WORK TABLE

STERIS [CONTRACTOR| CONTRACTOR

CPS/MDR PREP AND PACK TABLES, 36X72, ELECTRIC HEIGHT
ADJUSTABLE, WITH TASK DRAWER (SUSPENDED 1-6 INCH),
MAGNIFICATION LIGHT, AND FLAT SCREEN KEYBOARD
MOUNT. STANDARD OF ACCEPTANCE IS STERIS AMSCO
PREP55 DELUXE OR APPROVED EQUIVALENT.

Project Number 10358808
PLO Proj. No. TBD
MOHLTC # N/A
‘\
) "’"ﬂ-ﬂ - ‘““iu\
Sheet Name

OBC MATRIX AND
DETAILS

Scale AS NOTED

Sheet Number

A001

Project Status
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AREAS OUTSIDE SCOPE OF WORK

JMO-119-1

EQUIP/CTL DRYING ROOM

JAN.
[JMO-119-1

JMO-108-1

N EXISTING DOOR AND FRAME TO BE REMOVED

I ITEM SHOWN DASHED TO BE DEMOLISHED - . .
| —_—— SEE DEMOLITION NOTES HDR Architecture Associates, Inc.

27 Princess Street, Suite 400, Kingston, ON K7M 1A3

— e EXISTING LIGHT FIXTURE TO BE REMOVED AND
T~ REPLACED/RELOCATED AS INDICATED ON

STAIR No.3 b——-—-==- DpRAWINGS. REFER TO ELECTRICAL DRAWINGS.

JMO-108-2

(s B 1l JMO-SW3
"y | [sTErROzZER 1] I [ | EXISTING LIGHT FIXTURE TO REMAIN
B

EX. | EX. * EXISTING SPRINKLER TO REMAIN

(e]e]e
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— —— 1.5 HOUR FRR

Sciences Centre

NOTE: EXISTING FLOOR SLAB FIRE SEPARATION IS 2 HR F.R.R.

Centre des sciences de
la santé de Kingston

GENERAL NOTES:

A. CONTRACTOR TO VERIFY EXISTING CONDITIONS,
MEASUREMENTS AND OBSTRUCTIONS AND NOTIFY ARCHITECT

AND OWNER PRIOR TO TENDER CLOSE, OF ANY OBSERVED Hépital Hopital Général de
OBSTRUCTION NOT INDICATED IN CONTRACT DOCUMENTS A Hotel Dieu I(‘ +I Kingston General
WHICH WOULD INHIBIT WORK TO BE PERFORMED AS q Hospital Hospital

INDICATED

HOUSEKEEPING B. EIE\I\/{IC?VEEI‘OWN DOTTED ON DEMOLITION DRAWINGS ARE TO BE HDH JEANNE MANCE O
C. PATCH AND REPAIR EXISTING FINISHES WHERE WORK HAS MDR PHASE 2

DAMAGED EXISTING FINISHES.

D. ALL EXISTING CEILINGS TO REMAIN UNLESS OTHERWISE IN FRASTRU CTU RE
NOTED.

E.  LOCATIONS FOR INFECTION CONTROL BARRIERS TO BE 166 BROCK STREET
HOARDING. A% AEQUIRED 1O COMPLETE WORK IN. CORRIDORS KINGSTON, ONTARIO
& OTHER LOCATIONS OUTSIDE AREA OF WORK. HOARDING
TO BE CONSTRUCTED IN ACCORDANCE WITH CSA 7317,13—03.
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I
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I

I
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JMO-SW3

SORTING — =

JMO0-130-0 E=S========13 OFFICE
o | | T
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|

LOCKERS VEST.

5 JMO-115-1
VEST. LOCKERS
o J i [JM0-115-0] .

CORRIDOR )
JMO0-096 | o E

JMO—-119-0
115-0

Project Manager RH
== ] — —_ = e e mmm mem  m——= . CONTRACTOR IS TO ENSURE ALL EXISTING FLOORING TO Project Designer

REMAIN IS PROTECTED FOR ENTIRE DURATION OF - -
CONSTRUCTION. ALL DAMAGED FLOOR FINISHES ARE TO BE Project Architect RM
7/ PATCHED AND REPAIRED AT CONTRACTORS EXPENSE. Landscape Architect
Civil Architect

G.  ADDITIONAL WORK NOT INDICATED ON THIS DRAWING MAY BE Structural Engineer
m LEVEL O MDR CLEAN SIDE - DEMOLITION PLAN REQUIRED.  REFER TO MECHANICAL DRAWINGS. Mechanical Engineer WSP Canada Inc.

JMO—116
| JMo-114
JMO—113

e e e

JMO—117-1

JM

A050 SCALE 1:50 H.  THOROUGHLY INSPECT ALL SURFACES INDICATED TO REMAIN. Electrical Engineer WSP Canada Inc.
FULLY PATCH & REPAIR ANY MSIBLY DAMAGED AREAS TO
MATCH EXISTING CONSTRUCTION & PREP FOR NEW FINISH.

Interior Designer
Equipment Planner
REMOVE ALL WALL & CEILING MOUNTED EQUIPMENT & Wayfinding

FURNITURE AS REQUIRED TO COMPLETE SCOPE OF WORK. Drawn B AF
I | PATCH & REPAIR AFFECTED AREAS TO MATCH EXISTING y

I CONSTRUCTION & PREP FOR NEW FINISH.

J.  CONTRACTOR TO PATCH, REPAIR AND REPAINT ANY AREAS
DAMAGED OUTSIDE SCOPE OF WORK (IE: FLOORING, CEILING MARK DATE DESCRIPTION
TILES).

BULK 01 2023-01-27 ISSUED FOR 66% REVIEW

M STORAGE REQUIRED FOR NEW WORK. COORDINATE WITH MECHANICAL
E.T.O. E.T.O 7 IMO-098 TO UNDERSTAND SCOPE OF REMOVALS REQUIRED. 03 2023-05-16  ISSUED FOR BID / PERMIT

* % JMO-119-4 JMO-108-1 L. CUT AND PATCH AS REQUIRED FOR THE INSTALLATION OF
I - ALL NEW MECHANICAL SERVICES. COORDINATE WITH
| | MECHANICAL TO UNDERSTAND SCOPE.

1
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|
|
- - | -
i " =" I — | _— EXISTING CEILING ALCOVE TO REMAIN . WHERE NEW FLOORING ABUTS EXISTING FLOORING, ENSURE
| EXISTING CEILING TO REMAN THAT ALL TRANSITIONS ARE LEVEL THROUGHOUT.

| —]
S - il DEMOLITION NOTES:

STAIR No.3
REMOVE EXISTING MILLWORK COUNTER, CABINETS, AND SHELVING.

. JMO-SW3 WHERE THERE IS TERRAZZO BASE AROUND MILLWORK, SAWCUT

TERRAZZO AT FLOOR AROUND BASE, AND REMOVE

TERRAZZO BASE FROM SAWCUT TO MILLWORK. PATCH AND
REPAIR WALL TO RECEIVE NEW PAINT FINISH.
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REMOVE EXISTING CONCRETE BLOCK WALL. SAWCUT
TERRAZZO AT FLOOR AROUND BASE, AND REMOVE
TERRAZZO BASE AND FLOORING UP TO SAWCUT.

—

r—__
[

®

PATCH AND MAKE GOOD THE REMAINING CONCRETE BLOCK .
WALL UPON REMOVAL OF OTHER CONCRETE BLOCK WALL. Project Number 10358808
PLO Proj. No. TBD
CAREFULLY REMOVE EXISTING STAINLESS STEEL PEG BOARD AND MOHLTC # N/A
TURN OVER TO OWNER.

1
=~

WASH

—

~
L >

~

—_——
L

CAREFULLY REMOVE EXISTING STAINLESS STEEL PEG BOARD FOR
RELOCATION, MODIFY PER DETAIL (TBD).

~~

REMOVE AND DISPOSE OF EXISTING STAINLESS STEEL TABLE.

EXISTING MOBILE WORKSTATIONS TO BE RELOCATED, REFER TO
NEW FLOOR PLAN FOR NEW LOCATION. REFER TO ELECTRICAL
DRAWINGS FOR THE RELOCATIONS OF ASSOCIATED POWER AND
DATA.

SUPPLY -
WIORK |
DOM : /
| IMO-119-0|
- ] — 1 [ —
| OFFICE
LOCKERS e

I
| |
od e — VEST. LOCKERS
| oL lUMO-115-@ I
|
|

REMOVE EXISTING FLOOR—TO-CEILING POWER AND DATA POLE,
C/W ASSOCIATED WIRING — REFER TO ELECTRICAL DRAWINGS.

T

8

71
|
N

o EXISTING STERILIZER TO BE REMOVED BY OTHERS. CONTRACTOR - o
TO PERFORM DISCONNECTIONS. MAINTAIN STAFF ACCESS TO LN

REMAINING STERILIZER AT ALL TIMES.

AN

A
O

y—
——
| I —

SORTING
JM0-130-0

REMOVE EXISTING PLASTER BOARD FROM TOP OF BASE TO
UNDERSIDE OF CEILING. Sheet Name

REMOVE EXISTING STAINLESS STEEL ACCESS PANEL AND INCREASE ARCHITECTURAL

1200 TALL (RO T0P OF FLOOR). e ) Y DEMOLITION

REMOVE EXISTING COMPRESSED AIR HOSE REEL AND ASSOCIATED
SUPPORTS FOR RELOCATION — REFER TO NEW REFLECTED CEILING
PLAN FOR NEW LOCATION, REFER ALSO TO MECHANICAL
DRAWINGS..
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CORRIDOR
JM0-096 |

-
-
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L
L

REMOVE EXISTING CEILING TILE THROUGHOUT. Scale AS NOTED

REMOVE EXISTING CEILING AND PRESERVE FIXTURES FOR
REINSTATEMENT.

O

Sheet Number

EXISTING WALL—-MOUNTED WOOD SPEAKER TO BE REMOVED.

IBISEVE”\II:EXSTURE TO BE RELOCATED — REFER TO ELECTRICAL AO 50
m LEVEL O MDR CLEAN SIDE - DEMOLITION REFLECTED CEILING PLAN
W SCALE 1:50 Project Status
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LEGEND

EXISTING INTERIOR PARTITION OR
STRUCTURE

AREAS OUTSIDE SCOPE OF WORK

EXISTING DOOR

NEW DOOR

NEW MILLWORK IN CONTRACT &
MILLWORK TAG

000

000 ] ROOM NAME & NUMBER
sD HANDS—FREE SOAP DISPENSER
PTD PAPER TOWEL DISPENSOR
* SPRINKLER

LIGHT FIXTURE

NEW CEILING TILE ACT1 — REFER TO SPEC.

PERIMETER TO BE PAINTED

WALL RATING LEGEND

0 HOUR FRR
— 1 HOUR FRR

1.5 HOUR FRR
2 HOUR FRR

NOTE: EXISTING FLOOR SLAB FIRE SEPARATION IS 2 HR F.R.R.

GE

NERAL NOTES:

A.

<~

=

PATCH AND REPAIR EXISTING FINISHES WHERE WORK HAS
DAMAGED EXISTING FINISHES.

ALL EXISTING CEILINGS TO REMAIN UNLESS OTHERWISE
NOTED.

LOCATIONS FOR INFECTION CONTROL BARRIERS TO BE
COORDINATED ON SITE WITH OWNER. PROVIDE TEMPORARY
HOARDING AS REQUIRED TO COMPLETE WORK IN CORRIDORS
& OTHER LOCATIONS OUTSIDE AREA OF WORK. HOARDING
TO BE CONSTRUCTED IN ACCORDANCE WITH CSA Z317,13—03.

CONTRACTOR IS TO ENSURE ALL EXISTING FLOORING TO
REMAIN IS PROTECTED FOR ENTIRE DURATION OF
CONSTRUCTION. ALL DAMAGED FLOOR FINISHES ARE TO BE
PATCHED AND REPAIRED AT CONTRACTORS EXPENSE.

ADDITIONAL WORK NOT INDICATED ON THIS DRAWING MAY BE
REQUIRED. REFER TO MECHANICAL DRAWINGS.

THOROUGHLY INSPECT ALL SURFACES INDICATED TO REMAIN.
FULLY PATCH & REPAIR ANY MSIBLY DAMAGED AREAS TO
MATCH EXISTING CONSTRUCTION & PREP FOR NEW FINISH.

REMOVE ALL WALL & CEILING MOUNTED EQUIPMENT &
FURNITURE AS REQUIRED TO COMPLETE SCOPE OF WORK.
PATCH & REPAIR AFFECTED AREAS TO MATCH EXISTING
CONSTRUCTION & PREP FOR NEW FINISH.

CONTRACTOR TO PATCH, REPAIR AND REPAINT ANY AREAS
DAMAGED OUTSIDE SCOPE OF WORK (IE: FLOORING, CEILING
TILES).

CAREFULLY REMOVE AND REINSTATE EXISTING CEILING AS
REQUIRED FOR NEW WORK. COORDINATE WITH MECHANICAL
TO UNDERSTAND SCOPE OF REMOVALS REQUIRED.

CUT AND PATCH AS REQUIRED FOR THE INSTALLATION OF
ALL NEW MECHANICAL SERVICES. COORDINATE WITH
MECHANICAL TO UNDERSTAND SCOPE.

WHERE NEW FLOORING ABUTS EXISTING FLOORING, ENSURE
THAT ALL TRANSITIONS ARE LEVEL THROUGHOUT.

4
m
z
=
®)
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~N

_—l = e = == =

/ 2\ LEVEL 0 MDR CLEAN SIDE - NEW WORK REFLECTED CEILING PLAN

A100

SCALE

- 50

SECIONOICICIC O ONO

SR6BIO0

REPAIR TERRAZO FLOOR AND BASE AT WALL TO BE FLUSH
WITH EXISTING ADJACENT.

CLEAN AND MAKE GOOD TERRAZZO FLOOR AND BASE.
RELOCATED MOBILE WORKSTATIONS.
NEW IMPLANT CARTS (2) — SEE EQUIPMENT LIST.

NEW HEIGHT—ADJUSTABLE WORK TABLE — SEE EQUIPMENT
LIST.

NEW HEIGHT—ADJUSTABLE WORK TABLE/SHELVING — SEE
EQUIPMENT LIST.

NEW STERILIZER, TO BE INSTALLED BY EQUIPMENT VENDOR.
CONTRACTOR TO MAKE FINAL CONNECTIONS — COORDINATE
WITH EQUIPMENT VENDOR AND MECHANICAL AND
ELECTRICAL DRAWINGS. MAINTAIN STAFF ACCESS TO OTHER
STERILIZER AT ALL TIMES.

PATCH AND REPAIR WALL FINISH AROUND NEW STERILIZER.

NEW GYPSUM BOARD TO SUITE REMOVED PLASTER BOARD.
PATCH AND PAINT.

PATCH AND PAINT MODIFIED OPENING IN BLOCK AND
GYPSUM WALL. PROVIDE NEW STAINLESS STEEL ACCESS
COVER TO SUIT NEW OPENING.

NEW GYPSUM BOARD BULKHEAD, TO ALIGN WITH EXISTING
BULKHEADS ON EITHER END.

RELOCATED COMPRESSED AIR HOSE REEL.
NEW CEILING TILE ACT1 THROUGHOUT. REFER TO SPEC.
EQUIPMENT (DRYER) TO BE RELOCATED BY OWNER.

CONTRACTOR TO PROVIDE NEW POWER IN THIS LOCATION.
REFER TO ELECTRICAL DRAWINGS.
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GENERAL NOTES

CONTRACTOR TO VERIFY ALL EXISTING CONDITIONS,
MEASUREMENTS AND OBSTRUCTIONS AND NOTIFY OWNER OF
ANY OBSERVED OBSTRUCTIONS NOT INDICATED IN THIS
PROJECT MANUAL WHICH WOULD INHIBIT THE WORK TO BE
PERFORMED AS INDICATED PRIOR TO TENDER CLOSE.

FLOORS SHALL BE SCANNED BEFORE ANY CORING IS DONE.
COORDINATE WITH GENERAL CONTRACTOR.

PIPING SHOWN IS TO BE COORDINATED WITH ALL OTHER
TRADES.

PROVIDE COMPLETE, FULLY TESTED AND OPERATIONAL
MECHANICAL SYSTEMS TO MEET THE REQUIREMENTS
DESCRIBED HEREIN AND IN COMPLETE ACCORDANCE WITH
APPLICABLE CODES AND ORDINANCES.

FOLLOW MANUFACTURERS RECOMMENDED INSTALLATION
DETAILS AND PROCEDURES FOR EQUIPMENT, SUPPLEMENTED
BY REQUIREMENTS OF CONTRACT DOCUMENTS.

CONTRACTOR SHALL PROVIDE PRE- AND POST-WORK AIRFLOW
READINGS FOR ALL GRILLES AND DIFFUSERS WITHIN THE
PROJECT AREA. BALANCE DIFFUSERS AND GRILLES TO MATCH
RE-WORK READINGS.

DEMOLITION NOTES

1. EXISTING MECHANICAL SYSTEMS SHOWN ARE DIAGRAMMATIC
AND ARE BASED ON ORIGINAL DRAWINGS. THE DRAWINGS MAY
NOT REPRESENT "AS-BUILT" CONDITIONS. IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ON SITE
PRIOR TO TENDER CLOSE, THE EXTENT AND CONFIGURATION OF
EXISTING MECHANICAL SYSTEMS AND ALLOW FOR ADDITIONAL
REMOVALS AS DETERMINED ON SITE TO MEET THE INTENT OF
THE DEMOLITION INDICATED. NO EXTRAS WILL BE ALLOWED FOR
FAILURE OF THE CONTRACTOR IN COMPLETING A THOROUGH
REVIEW OF THE SITE PRIOR TO SUBMITTING TENDER PRICE.

2. PIPING REMOVALS TO INCLUDE HANGERS, SUPPORTS, RISERS,
VALVES AND ALL OTHER ASSOCIATED EQUIPMENT.

3. REMOVE ALL REDUNDANT PIPING BACK TO MAIN AND CAP.

4. PROVIDE TEMPORARY MEASURES AS REQUIRED TO MAINTAIN
DRAINAGE AND VENTING OF SANITARY SERVICES WITHIN
EXISTING STRUCTURE UNDER THIS CONTRACT THROUGHOUT
DURATION OF CONSTRUCTION.

5. PROVIDE TEMPORARY MEASURES AS REQUIRED TO MAINTAIN
DOMESTIC HOT AND COLD WATER TO AREAS WITHIN EXISTING
STRUCTURE WHICH MAY BE AFFECTED BY CONSTRUCTION
WORK UNDER THIS CONTRACT THROUGHOUT THE DURATION OF
CONSTRUCTION.

LEGEND - HYDRONIC SYSTEMS LEGEND - HVAC
HPS HIGH PRESSURE STEAM 5 : L DUCTWORK TO BE REMOVED
— —CND— —  CONDENSATE PIPING : :
| S R CND (R) CONDENSATE RETURN PIPING s 5 RIGIDDUCTWORK
‘E I T_ET_L L j O—— PIPE UP TO ABOVE $: — — — — :,> RIGID DUCT C/W ACOUSTIC LINER
~ T , EI ﬂ—t' G— PIPE DOWN TO BELOW { ------------ } HIDDEN DUCTWORK
= T %=. | # 1l UNION HDR Architecture Associates, Inc.
- 7 T — | - CIRCUIT BALANGING VLAVE X &® SUPPLY DUCT UP TO ABOVE 27 Princess Street, Suite 400, Kingston, ON K7M 1A3
LLL j - n ) L ¢ 0 BUTTERFLY VALVE 0 RETURN DUCT UP TO ABOVE
- - (T) CHECK VALVE ) EXHAUST DUCT UP TO ABOVE
. T = W T T [ q WATER METER
— \[’ | o lq_| _: PS SUMP (039 SUPPLY DUCT DOWN TO BELOW
I}
S — N 3 WAY MIXING VALVE %) RETURN DUCT DOWN TO BELOW
) ﬂ;l i X
1 O PRESSURE RELIEF @ EXHAUST DUCT DOWN TO BELOW 1224 Gﬁﬁ%@?gﬁ?@ FingE 201
] X I ok PRESSURE REDUCING VALVE DE( SUPPLY DIFFUSERS PHONE. 6136547573
=0 I i AUTOMATIC AIR VENT N RETURN / TRANSFER GRILLE WWW \WSP.COM
|
% H' — =T A %I TEMPERATURE SENSOR C/W IMMERSION WELL X SUPPLY GRILLE ]
EXHAUST GRILLE K H | h
' | B THERMOMETER < In g ston ealt
= : s ——=—= BDD  BALANCING BACKDRAFT DAMPER — e
' 3 PRESSURE GAUGE —— BD BALANCING DAMPER S - C
V c L ] =l HOSE BIB (DRAIN) 0 - RE DAVPER clences entre
= == s STERILIZER _
I e R [ . NLINE FILTER Centre des sciences de
uﬂ !Jl‘ | : - ss- STEAM SEPARATOR la santé de Kingston
r p-* PUMP
- — LEGEND - FIRE PROTECTION
I Y S | NS |- JE’L-" . SPRINKLER HEAD [] Hﬁitﬂeu I(C+I Honﬁg:'?;? s
SPKLR SPRINKLER MAIN/BRANCH
b GATE VALVE HDH JEANNE MANCE O
S
DRAINAGE & PLUMBING SYSTEMS - LEGEND il SUPERVISED BUTTERFLY VALVE MDR PHASE 2
- - BALL VALVE
/7\ KEY PLAN DOMESTIC COLD WATER PIPING ¢ 2 |N FRASTRU CTU RE
— - — — —— DOMESTIC HOT WATER PIPING
M100/ SCALE: 1:500 PRESSURE GAUGE 1 66 BROCK STREET
— = = = ——— == —— DOMESTIC HOT WATER RECIRCULATION PIPING LW ST KINGSTON. ONTARIO
SAN SANITARY PIPING ABOVE GRADE {Fs] ’
SAN SANITARY PIPING BELOW FLOOR OR SLAB TEST AND DRAIN DEVICE .
Project Manager RH
......... \/ smmm—m——=—= VENT PIPING @FE1  FIRE EXTINGUISHER (10A-20BC) Project Designer
4{7]JcO  CLEANOUT (PROVIDE ACCESS AT FLOOR SURFACE) S SAMESE CONNECTION Project Architect RM
Landscape Architect
-1 CO CLEANOUT (PROVIDE ACCESS ABOVE FLOOR SURFACE) an _
Civil Architect
P PROPANE PIPING NOTE: Structural Engineer
Q- SANITARY TRAP * INDICATES TYPE AS SPECIFIED Mechanical Engineer | WSP Canada Inc.
o PIPE UP TO ABOVE :Elect.rlcal Er.rgmeer WSP Canada Inc.
nterior Designer
— PIPE DOWN TO BELOW Equipment Planner
Ok : PIPE CONNECTION TO ABOVE LEGEND - LINE WEIGHT Wayfinding
v PIPE CONNECTION TO BELOW Drawn By ceG
o REDUCER EXISTING TO REMAIN
I UNION —X———)— EXISTING TO BE REMOVED MARK DATE DESCRIPTION
gl CIRCUIT BALANCING VLAVE NEW WORK
P BALL VALVE 1 2023-01-27 __ ISSUED FOR 66% REVIEW
. 2 2023-03-31 __ ISSUED FOR 99% REVIEW
N CHECK VALVE 3 2023-05-16  ISSUED FOR BID/PERMIT
(O) WATER METER
) PUMP
FD-* FLOOR DRAIN
NOTE:
* INDICATES TYPE AS SPECIFIED

Project Number 10358808
PLO Proj. No. TBD
MOHLTC # N/A

w \l

1001727

Sheet Name

KEY PLAN
AND LEGENDS

Scale AS NOTED

Sheet Number

M100

Project Status

ISSUED FOR BID/PERMIT

221-13330-00-MECH.dwg



DRAWING NOTES

M101 SCALE: 1:50

LAYOUTS WITH ARCHITECTURAL, STRUCTURAL, MECHANICAL,
AND ELECTRICAL SYSTEMS IN ORDER TO AVOID

900 DX X X AR A 1. REPLACE EXISTING SPRINKLER HEAD WITH HIGHER
400 X 8 TEMPERATURE RATED HEAD, CONCEALED.
500 —\ QO@ _7 ™ 500 00 00 2. REPLACE EXISTING SPRINKLER HEAD WITH CONCEALED
| % @ ‘ SPRINKLER HEAD AND RELOCATE TO SUIT CEILING
| MODIFICATIONS. TYP OF 8.
<:::> " 250 — }
R | @ 3. REPLACE EXISTING PENDANT SPRINKLER HEAD WITH
| ¥ 4 @ CONCEALED SPRINKLER HEAD IN SAME LOCATION.
\ HDR Architecture Associates, Inc.
400 _} k 400 27 Princess Street, Suite 400, Kingston, ON K7M 1A3
(2) |
) |
|
|
|
250 | . -
320 —> 4‘*
5 @ @ 1 1224 GARDINERS ROAD, SUITE 201
i [ KINGSTON, ONTARIO
. ™ W, FIRE PROTECTION NOTES NGSTON, ONTAR
@ ” “ PHONE: 613-634-7373
fj Rartt (@) 1. SPRINKLER WORK TO MEET NFPA 13. WWW.WSP.COM
I 2. SPRINKLER COVERAGE TO BE LIGHT HAZARD, UNLESS
/< : r OTHERWISE NOTED.
320 — ot S 3. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT CEILING K : H | h
| I LAYOUTS. Ingston Healt
‘ | | 30 4. REFER TO ELECTRICAL DRAWINGS FOR LIGHTING LAYOUT e —— ————————————
) _ o COORDINATION. ;
) 5. REFER TO MECHANICAL DRAWINGS FOR DIFFUSER/GRILLE S clences C entre
| LAYOUT COORDINATION.
- @ X @ @ ¢ —% 6.  SPRINKLER SYSTEM LAYOUT SHALL BE CLOSELY
| COORDINATED WITH DUCTWORK, PLUMBING, ELECTRICAL, cri
4 @ > STRUCTURAL, AND ARCHITECTURAL ELEMENTS. PIPING Ice ntre ng ; ciences de
400 — SHOWN ON DRAWINGS IS FOR GUIDANCE AND GENERAL A 4
/) 250 —~, > a sante ae Kingsion
4 . Q ROUTING ONLY. SPRINKLER CONTRACTOR SHALL PROVIDE g
J ALL NECESSARY PIPING FITTINGS REQUIRED FOR
e . INSTALLATION. sl SO I (c+ Hﬁﬁﬂ;ﬁéﬂm
2505 i i o 7. SPRINKLER CONTRACTOR TO CHECK SPRINKLER COVERAGE )/ Hospial iy
B | | A AND PROVIDE HEADS TO MEET NFPA 13 SPACING,
} } 250 OBSTRUCTION RULES OR COVERAGE REQUIREMENTS.
| | 8. WHERE SPRINKLER HEADS AND PIPING ARE NOT SHOWN,
@ J CONTRACTOR TO LAYOUT SPRINKLER HEADS AND PIPING IN H D H J EAN N E MAN C E O
S==================3 ACCORDANCE WITH NFPA 13.
PTTTTTTTII TR T 9. NO PENETRATIONS ARE PERMITTED THROUGH BLOCK M D R P H AS E 2
| | LINTELS OR BOND BEAMS, UNLESS APPROVED BY
i i STRUCTURAL ENGINEER. INFRASTRUCTURE
| | @ @ 10. SPRINKLER INSTALLATION TO BE CONCEALED IN AREAS WITH
% @ @ . g » o FINISHED CEILINGS AND EXPOSED IN AREAS OF EXPOSED 166 BROCK STREET
e ¥ CONSTRUCTION.
N 1 T wg —0d 1 11. SPRINKLER HEAD LOCATIONS SHOWN ARE FOR REFERENCE KINGSTON, ONTARIO
} } } i } ONLY. REFLECTED CEILING PLANS ARE SHOWN FOR
Oy A 8. W A (o A A A M A A A A A G G A WA T ———~ REFERENCE ONLY. REFER TO ARCHITECTURAL DRAWINGS Project Manager RH
| \ | FOR EXACT CEILING LAYOUTS. Project Designer
LA A AN ‘ ‘ ‘ ‘ 12.  SPRINKLER MAINS AND BRANCH LINES ARE NOT TO BE Project Architect RM
| A—L L o/ o — A=A — L — L — A A A A A A ROUTED WHERE CABLE TRAY IS LOCATED. Landscape Architect
13, MAINTAIN 900mm CLEARANCE FROM ALL MECHANICAL AND Civil Architect
ELECTRICAL EQUIPMENT AND VALVES WITHIN CEILING SPACE. Structural Engineer
14.  PENDANT HEADS IN PREACTION SYSTEMS SHALL BE . .
Mechanical Engineer WSP Canada Inc.
71\ FIREPROTECTION - DEMOLITION INSTALLED WITH RETURN BEND BRANCH PIPING. Eloctrical Enginosr Wap Gara 2
15.  CONTRACTOR SHALL COORDINATE SPRINKLER HEAD -

Interior Designer

Equipment Planner

OBSTRUCTION OF SPRINKLER HEAD. SPRINKLER HEADS Wayfinding
SHALL BE LOCATED IN THE CENTER OF TILES IN T-BAR Drawn By CG
CEILINGS IN ONE OF THE FOLLOWING LOCATIONS:
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DRAWING NOTES

E1 REVERSE OSMOSIS EQUIPMENT, MIXING VALVE, HOLDING
TANK & ALL ASSOCIATED PIPING TO REMAIN.
CONTRACTOR IS RESPONSIBLE FOR TEMPORARILY
REMOVING EQUIPMENT AS NECESSARY TO INSTALL NEW
STERILIZERS AND TO REMOVE EXISTING RETURN GRILLE.
ALL WORK AFFECTING THE REVERSE OSMOSIS SYSTEM
IS TO BE PERFORMED OUTSIDE MDR OPERATING HOURS,
WITH R.O. SYSTEM CLEANED AND RETURNED TO
OPERATION BY THE NEXT WORKING DAY. ALL R.O.
SYSTEM WORK IS TO BE COORDINATED WITH THE
OWNER.

D1 REMOVE DCW PIPE FROM STERILIZER BACK TO MAIN TO
ALLOW FOR NEW STERILIZER TO BE INSTALLED. REFER
TO 3/M300 FOR MORE DETAILS.

D2 REMOVE DRAIN PIPING FROM STERILIZER TO FLOOR
DRAIN TO ALLOW FOR NEW STERILIZER TO BE
INSTALLED. REFER TO 3/M300 FOR MORE DETAILS.

D3 RELOCATE EXISTING COMPRESSED AIR HOSE REEL.
REFER TO 2/M200 FOR NEW LOCATION. CAP
COMPRESSED AIR LINE WITHIN CEILING.

N1 PROVIDE 25@ DCW BRANCH FROM MAIN TO STERILIZER
AND CONNECT TO STERILIZER. REFER TO 3/M300 FOR
MORE DETAILS.

N2 PROVIDE DRAIN PIPING FROM STERILIZER TO EXISTING

FLOOR DRAIN. REFER TO 3/M300 FOR MORE DETAILS.

N3 RELOCATE EXISTING COMPRESSED AIR HOSE REEL.
PROVIDE 108 COMPRESSED AIR LINE FROM EXISTING
MAIN IN CEILING SPACE AND CONNECT TO RELOCATED
HOSE REEL. COORDINATE INSTALLATION WITH
ARCHITECTURAL CEILINGS. COORDINATE LOCATION WITH
ARCHITECTURAL DRAWINGS AND GENERAL
CONTRACTOR.

N4 PROVIDE RP-TYPE BACKFLOW PREVENTER ON 320 DCW
LINE SERVING STERILIZERS. INSTALLE PER CSA B64.10-17.
COORDINATE INSTALLATION AND ACCESS WITH EXISTING
SERVICES. REFER TO 3/M300 FOR DETAIL.

HDR Architecture Associates, Inc.
27 Princess Street, Suite 400, Kingston, ON K7M 1A3
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Project Manager RH
Project Designer
Project Architect RM

Landscape Architect
Civil Architect
Structural Engineer

Mechanical Engineer WSP Canada Inc.
Electrical Engineer WSP Canada Inc.
Interior Designer
1\ STEAM SYSTEMS - DEMOLITION 2\ STEAM SYSTEMS - NEW WORK Equipment Planner
M300/ SCALE: 1:25 M300/ SCALE: 1:25 Wayfinding
Drawn By CG
MARK DATE DESCRIPTION
DRAWING NOTES
D1 DISCONNECT EXISTING STERILIZERS. 1 2023-01-27 _ ISSUED FOR 66% REVIEW
2 2023-03-31 ISSUED FOR 99% REVIEW
D2 REMOVE MPS STEAM PIPING FROM STERILIZER UP TO 3 2023-05-16 ISSUED FOR BID/PERMIT
HIGH LEVEL TO ALLOW ROOM FOR NEW STERILIZERS TO
BE INSTALLED. REFER TO 3/M300 FOR MORE DETAILS.
PROVIDE REDUCED
CONNECT 32@ DCW PRESSURE BACKFLOW E1 EXISTING CONDENSATE RECEIVER, PUMP, ACCESSORIES
TO EXISTING C/W PREVENTER AND PIPING TO REMAIN.
SHUT-OFF VALVE
EXISTING SEPARATOR N1 CONNECT NEW STERILIZERS C/W ALL ASSOCIATED
AND FILTER TO PIPING AS INDICATED. PROVIDE 25@ STEAM PIPING FROM
320 REMAIN. TYPICAL FOR 250 EXISTING TO STERILIZER.
\ P-1 AND P-2. \
() DCW M A\ l.é<5 A\
() _/‘j MPS =2 L L=+
750 S Lﬁ T 250 —
250 >
\ o '+ PROVIDE 25@ DCW FROM
N EXISTING MAIN TO
§ CND (R) STERILIZER DCW
( 3 B CONNECTION C/W SHUT OFF ]
) 00 — CNDR) 250 CNDR) \ BALL VALVE, WATER Project Number 10358808
SS-1 IF41 SS-2  IF-2 250 HAMMER ARRESTER, PLO Proj. No. TBD
o @ ) @ \ PRESSURE GAUGE AND MOHLTC # N/A
o b | = | UNION ON THE EQUIPMENT
T L 3 L 3 SIDE OF THE SHUT-OFF
= = Q = o VALVE. PROVIDE
= = ADDITIONAL TEE, BALL
Z Z \ VALVE AND CAP CLOSE TO
EXISTING INVERTED | EQUIPMENT FOR WATER
BUCKET STEAM TRAP S-1 S2 SAMPLING. TYPICAL FOR S-1 505
AND S-2. W. A KNIGHT
P-1 P-2 100172724
O
FLOOR SLAB KA@CND I L 'z: - CND ) | l:
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SUPPLIER. CONSULT MANUFACTURER'S OEM TO - '
ENSURE ALL CLEARANCES ARE MAINTAINED. S-1AND S-2. ST EAM SYST E M S

(3 STERILIZER PIPING DETAIL CONTRACT DRAWINGS DEMOLITION & NEW
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M400/ SCALE: 1:50
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300X100

DRAWING NOTES

D1

D2

N1

N2

N3

REMOVE 600X600 SQUARE CONE DIFFUSER

REMOVE EXISTING TRANSFER GRILLE (TYP. OF 2).
EXISTING R.O. PIPING PASSES THROUGH EXISTING
TRANSFER GRILLE. ALL WORK AFFECTING THE REVERSE
OSMOSIS SYSTEM IS TO BE PERFORMED OUTSIDE MDR
OPERATING HOURS, WITH R.0. SYSTEM CLEANED AND
RETURNED TO OPERATION BY THE NEXT WORKING DAY.
ALL R.O. SYSTEM WORK IS TO BE COORDINATED WITH
THE OWNER.

PROVIDE PRICE INDUSTRIES 600X600 SQUARE CONE
DIFFUSER, SCDA. CONTRACTOR TO MATCH NECK SIZE OF
EXISTING DIFFUSER BEING REMOVED. BALANCE
DIFFUSER TO PRE-CONSTRUCTION AIRFLOW.

450X450 GRILLES TO BE CAREFULLY REMOVED AND
CLEANED BEFORE RE-INSTALLING. RE-BALANCE TO
PRE-CONSTRUCTION AIRFLOW.

PROVIDE STAINLESS STEEL1100 X 400 TRANSFER GRILLE
(PRICE 730) C/W WALL SLEEVE AND BALANCING DAMPER
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E101 SCALE: 1:500

KW | LEG DESCRIPTION

BKR

CCT

CCT

BKR

DESCRIPTION

LEG

KW

EXISTING CIRCUIT

100

3P

15

MDR SOUTH WORKBENCH RECEPTACLES

0.8

15

MDR NORTH WORKBENCH RECEPTACLES

0.6

15

MDR NORTH WALL RECEPTACLES

0.2

STEAM STERILIZER 2 (REUSE EXISTING
BREAKER)

15

3P

STEAM STERILIZER 1 (REUSE EXISTING
BREAKER)

STEAM STERILIZER

15

STER CONTROLS (REUSE EXISTING BREAKER)

PHOTO EYE BOX

ELECTRIC STERILIZER

15

2P

SPARE

20

21

22

15

2P

SPARE

HOUSE KEEPING RECEPTACLE

23

24

15

SPARE

HOUSE KEEPING RECEPTACLE

25

26

15

CONDENSATE PUMP

HOUSE KEEPING RECEPTACLE

27

28

15

HOUSE KEEPING RECEPTACLE

SPACE

29

30

15

CONDENSATE PUMP

TYPE: SQUARE D QOC30UC

SHORT CIRCUIT RATING: 10 KAIC
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ELECTRICAL DEMOLITION LEGEND

REMOVE 300x1200mm T-BAR RECESSED FLUORESCENT
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED
TO SUIT THE NEW LIGHTING LAYOUT.

REMOVE 600x1200mm T-BAR RECESSED FLUORESCENT
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED
TO SUIT THE NEW LIGHTING LAYOUT.

REMOVE 600x600mm T-BAR RECESSED FLUORESCENT
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED
TO SUIT THE NEW LIGHTING LAYOUT.

REMOVE 300x1200mm VAPORTIGHT SURFACE MOUNTED
FLUORESCENT TROFFER. REWORK CONDUIT AND
WIRING AS REQUIRED TO SUIT THE NEW LIGHTING
LAYOUT.

REMOVE EXIT SIGN AND REUSE EXISTING WIRING FOR
NEW EXIT SIGN.

REMOVE 15A-120V DUPLEX RECEPTACLE.

RELOCATE 30A-120V (5-30R) RECEPTACLE
REWORK/EXTEND CONDUIT AND WIRING AS REQUIRED.

REMOVE JUNCTION BOX C/W CONDUIT AND WIRING
BACK TO SOURCE UNLESS NOTED OTHERWISE.

REMOVE POWER POLE AND REWORK CONDUIT AND
WIRING AS REQUIRED TO SUIT THE NEW LAYOUT.

REMOVE TOGGLE SWITCH C/W CONDUIT AND WIRING
BACK TO SOURCE

RELOCATE THERMOSTAT AND EXTEND CONDUIT AND
WIRING AS REQUIRED, REFER TO NEW LAYOUT.

REMOVE PA SPEAKER C/W CONDUIT AND WIRING BACK
TO SOURCE.

REMOVE PA SYSTEM C/W CONDUIT AND WIRING BACK TO
SOURCE.

RELOCATE WIRELESS ACCESS POINT TO NEW FINISHED
CEILING.

RELOCATE REMOTE BUZZER AND EXTEND CONDUIT AND
WIRING AS REQUIRED TO SUIT THE NEW LOCATION.

REMOVE DATA OUTLET C/W CONDUIT AND WIRING BACK
TO SOURCE UNLESS INDICATED OTHERWISE. NUMBER
BESIDE INDICATES THE NUMBER OF
KEYSTONES/CABLES.

RELOCATE FIRE ALARM SPEAKER.

TOGGLE SWITCH TO REMAIN.

3-WAY TOGGLE SWITCH TO REMAIN.

15A-120V DUPLEX RECEPTACLE TO REMAIN.

DEVICE BOX WITH BLANK COVER TO REMAIN.
THERMOSTAT TO REMAIN.

REMOTE BUZZER TO REMAIN.

ELECTRICAL LEGEND

MAINS RATING: 100A

MAIN BREAKER C/W BARRIER: N/A

VOLTAGE RATING: 120/208V-3PH-4W

LEGEND:

P-POWER, H-HEATING, L-LIGHTING, M-MOTOR, *-GFCI BKR
ITEMS IN BOLD ARE TO BE PROVIDED NEW

2\ PANEL JMO-108 SCHEDULE

E101 SCALE: NTS

&
@
®
¢
i)
¥
v

AV

PROVIDE 300x1200mm T-BAR RECESSED LED FLAT
PANEL. REWORK CONDUIT AND WIRING AS REQUIRED.
STANDARD OF ACCEPTANCE SYLVANIA MODEL#
PANELF-3B-045-UNV-D-8-SC7-14-G-WH OR APPROVED
ALTERNATE.

PROVIDE 600x1200mm T-BAR RECESSED FLUORESCENT
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED
TO SUIT. STANDARD OF ACCEPTANCE SYLVANIA MODEL#
PANELF-3B-045-UNV-D-8-SC7-24-G-WH OR APPROVED
ALTERNATE.

PROVIDE 300x1200mm VAPORTIGHT RECESSED LED
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED.
STANDARD OF ACCEPTANCE CERTOLUX MODEL#
CRS-3555-1X4-A/A-LED-8-35K-035L-UNV OR APPROVED
ALTERNATE.

PROVIDE 1200mm SUSPENDED LED STRIP LIGHT C/W
WIREGUARD. REWORK CONDUIT AND WIRING AS
REQUIRED. STANDARD OF ACCEPTANCE VISIONEERING
MODEL# LCOM-48-LED-35K-044L-UNV-P77-W5 OR
APPROVED ALTERNATE.

PROVIDE PICTOGRAM EXIT SIGN AND REUSE EXISTING
WIRING. STANDARD OF ACCEPTANCE EMERGI-LITE
MODEL# EA-3-W-U OR APPROVED ALTERNATE.

PROVIDE 15A-120V DUPLEX RECEPTACLE
PROVIDE 15A-120V QUAD RECEPTACLE

PROVIDE DISCONNECT SWITCH. REFER TO PLANS FOR
DETAILS.

PROVIDE DATA OUTLET C/W 21mmC TO ACCESSIBLE
CABLE TRAY. NUMBER BESIDE SYMBOL INDICATES THE
NUMBER OF KEYSTONES AND CAT6 CABLES REQUIRED.
CAT6 CABLING TO BE ROUTED THROUGH CONDUIT AND
CABLE TRAY PATHWAY TO IT ROOM.

HATCHING DENOTES FIXTURE WIRED TO EMERGENCY
POWER.

GENERAL NOTES:

CONTRACTOR SHALL BE RESPONSIBLE FOR FAMILIARIZING
THEMSELVES FULLY WITH ALL EXISTING CONDITIONS
BEARING UPON SCOPE OF WORK INDENTIFIED IN THE
PROJECT DRAWINGS AND SPECIFICATIONS AND FOR
INCLUSION OF ALL REQUIRED COSTS FOR THIS SCOPE OF
WORK IN THE TENDER BID PRICE. CONTRACTOR SHALL BE
RESPONSIBLE FOR:

oo UNDERSTANDING OF EXISTING SYSTEMS'
CONNECTIVITY REQUIREMENTS, REARRANGEMENT OF
EXISTING, PROVISION OF NEW SERVICES AND
PROVISIONS TO MAINTAIN EXISTING SYSTEM
CONNECTIVITY REQUIREMENTS.

oo INCLUDE ALL COSTS ASSOCIATED WITH DEMOLITION
WORK AND ANY REQUIRED RE-FEEDING OF EXISTING
SERVICES TO BE MAINTAINED AFTER COMPLETION OF
DEMOLITION AND NEW WORK.

oo DISCONNECT ALL EXISTING BRANCH CIRCUITS AND
REMOVE ALL CONDUITS, JUNCTION BOXES, PULL
BOXES, AND ASSOCIATED SUPPORT PROVISIONS
ASSOCIATED WITH OBSOLETE DEVICES AND
EQUIPMENT IN THE AREAS AFFECTED BY THE SCOPE
OF WORK OF THIS PROJECT. CUTTING BACK AND
ABANDONING CONDUITS AND/OR WIRING IN EXISTING
WALL AND/OR CEILING SPACE SHALL NOT BE
PERMITTED. ENSURE THAT FIRE ALARM, WIRELESS,
NETWORK/INTERNET/INTRANET DEVICES AND OTHER
VITAL SERVICES ARE NOT AFFECTED, OR RE-FEED
THESE DEVICES AS REQUIRED TO MAINTAIN PROPER
OPERATION. WHERE EXISTING SOURCES ARE TO BE
RETAINED, LABEL THE CORRESPONDING EXISTING
BREAKERS AS SPARE.

SHUTDOWN REQUEST IS TO BE SUBMITTED TO THE OWNER
MINIMUM 2 WEEKS IN ADVANCE. CLEARLY IDENTIFY ALL OF
THE AFFECTED AREAS AND LOADS, LIMIT THE SHUTDOWN
TO 1 HOUR AT ONE TIME, SUBJECT TO OWNER'S APPROVAL.
PROVIDE TEMPORARY POWER SUPPLY FOR ANY LOAD AS
REQUESTED OR IDENTIFIED BY THE OWNER.

CONTRACTOR TO PROVIDE AN IDENTIFIED PRICE FOR NEW
LED LIGHTING AS SHOWN ON THE NEW LIGHTING LAYOUT. IF
THE OWNER DOES NOT CHOOSE TO PROCEED WITH THE
IDENTIFIED PRICE THE CONTRACTOR SHALL BE
RESPONSIBLE FOR SAFE REMOVAL AND STORAGE OF THE
EXISTING FIXTURES AND RE-INSTALLATION OF THE EXISTING
FIXTURES PER THE NEW LIGHTING LAYOUT.

ACRONYM LEGEND

CH  COUNTER HEIGHT

CM  CEILING MOUNTED

R RELOCATED DEVICE
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D1

REQUIRED TO SUIT THE NEW LIGHTING LAYOUT.

1 EMERGENCY LIGHTING LAYOUT IS APPROXIMATE, EXISTING . :

L $?$3 ) [m— EMERGENCY CIRCUIT TO BE RECONNECTED TO NEW Project Designer
-

FIXTURES IN SAME LOCATIONS. Project Architect RM
[ | | Landscape Architect

Civil Architect

Structural Engineer
Mechanical Engineer WSP Canada Inc.
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DRAWING NOTES:

EXISTING TRAY WASH EQUIPMENT TO REMAIN

EXISTING ROOM CONTROLLER TO REMAIN
JUNCTION BOX FOR EXISTING STERILIZER TO REMAIN

EXISTING PANEL JMO 108 (100A-120/208V-3PH-4W) TO
REMAIN. REFER TO PANEL SCHEDULE.

DISCONNECT 15A-120V CONTROL CIRCUIT FROM
STERILIZER. REWORK CONDUIT AND WIRING AS
REQUIRED TO SUIT THE NEW STERILIZER UNIT
CONTROLS.

DISCONNECT 15A-208V-3PH CIRCUIT FROM STERILIZER.
REWORK CONDUIT AND WIRING AS REQUIRED TO SUIT
NEW STERILIZER.

CONDENSATE PUMP AND TOGGLE SWITCH
DISCONNECT TO REMAIN

RELOCATE CEILING MOUNTED DATA OUTLETS, REWORK
WIRING AS REQUIRED TO SUIT THE NEW LAYOUT.

RELOCATE DUPLEX RECEPTACLE AND
REWORK/EXTEND CONDUIT AND WIRING AS REQUIRED

RELOCATE RECEPTACLE FOR DRYER UNIT AND

REWORK/EXTEND CONDUIT AND WIRING AS REQUIRED
TO SUIT THE NEW LOCATION

DRAWING NOTES:

EXISTING TRAY WASH EQUIPMENT TO REMAIN

EXISTING ROOM CONTROLLER TO REMAIN
JUNCTION BOX FOR EXISTING STERILIZER TO REMAIN

EXISTING PANEL JMO 108 (100A-120/208V-3PH-4W) TO
REMAIN. REFER TO PANEL SCHEDULE.

RECONNECT 15A-120V CONTROL CIRCUIT FOR NEW
STERILIZER. REWORK CONDUIT AND WIRING AS
REQUIRED.

RECONNECT 15A-208V-3PH CIRCUIT FOR NEW
STERILIZER. REWORK CONDUIT AND WIRING AS
REQUIRED.

CONDENSATE PUMP AND TOGGLE SWITCH
DISCONNECT TO REMAIN

PROVIDE 30A-208V-3PH UNFUSED DISCONNECT SWITCH
FOR NEW STERILIZER. REWORK CONDUIT AND WIRING
AS REQUIRED.

RELOCATED RECEPTACLE FOR DRYER UNIT
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