








LEGEND - FIRE PROTECTION

SPKLR SPRINKLER MAIN/BRANCH

GATE VALVE
S

SUPERVISED BUTTERFLY VALVE

BALL VALVE

PRESSURE GAUGE

FLOW SWITCH

TEST AND DRAIN DEVICE

SPRINKLER HEAD

FS

TD

FIRE EXTINGUISHER (10A-20BC)

* INDICATES TYPE AS SPECIFIED
NOTE:

FE-1

SIAMESE CONNECTION

RIGID DUCTWORK

RIGID DUCT C/W ACOUSTIC LINER

HIDDEN DUCTWORK

SUPPLY DUCT UP TO ABOVE

RETURN DUCT UP TO ABOVE

EXHAUST DUCT UP TO ABOVE

SUPPLY DUCT DOWN TO BELOW

RETURN DUCT DOWN TO BELOW

EXHAUST DUCT DOWN TO BELOW

SUPPLY DIFFUSERS

RETURN / TRANSFER GRILLE

BALANCING DAMPERBD

SUPPLY GRILLE

EXHAUST GRILLE

BALANCING BACKDRAFT DAMPERBDD

FIRE DAMPERFD

DUCTWORK TO BE REMOVED

LEGEND - HVACLEGEND - HYDRONIC SYSTEMS
HIGH PRESSURE STEAM
CONDENSATE PIPING

M 3-WAY MIXING VALVE

CONDENSATE RETURN PIPING

HPS
CND

CND (R)

SS-* STEAM SEPARATOR

PIPE UP TO ABOVE
PIPE DOWN TO BELOW

UNION
CIRCUIT BALANCING VLAVE
BUTTERFLY VALVE
CHECK VALVE
WATER METER
PUMP

M

S-*
IF-*

STERILIZER
INLINE FILTER

PRESSURE RELIEF

AUTOMATIC AIR VENT

TEMPERATURE SENSOR C/W IMMERSION WELL

THERMOMETER

PRESSURE GAUGE
HOSE BIB (DRAIN)

PRESSURE REDUCING VALVE

T

P-* PUMP

LEGEND - LINE WEIGHT

EXISTING TO BE REMOVED

EXISTING TO REMAIN

NEW WORK

V

DRAINAGE & PLUMBING SYSTEMS - LEGEND
DOMESTIC COLD WATER PIPING

SANITARY PIPING ABOVE GRADE

CLEANOUT (PROVIDE ACCESS AT FLOOR SURFACE)

PIPE UP TO ABOVE
PIPE DOWN TO BELOW

PIPE CONNECTION TO BELOW

CO

VENT PIPING

SAN

CLEANOUT (PROVIDE ACCESS ABOVE FLOOR SURFACE)CO

REDUCER

PROPANE PIPINGP

DOMESTIC HOT WATER PIPING
DOMESTIC HOT WATER RECIRCULATION  PIPING

SAN SANITARY PIPING BELOW FLOOR OR SLAB

PIPE CONNECTION TO ABOVE

SANITARY TRAP

UNION
CIRCUIT BALANCING VLAVE
BALL VALVE
CHECK VALVE
WATER METER
PUMP

M

FLOOR DRAINFD-*

* INDICATES TYPE AS SPECIFIED
NOTE:

1. CONTRACTOR TO VERIFY ALL EXISTING CONDITIONS,
MEASUREMENTS AND OBSTRUCTIONS AND NOTIFY OWNER OF
ANY OBSERVED OBSTRUCTIONS NOT INDICATED IN THIS
PROJECT MANUAL WHICH WOULD INHIBIT THE WORK TO BE
PERFORMED AS INDICATED PRIOR TO TENDER CLOSE.

2. FLOORS SHALL BE SCANNED BEFORE ANY CORING IS DONE.
COORDINATE WITH GENERAL CONTRACTOR.

3. PIPING SHOWN IS TO BE COORDINATED WITH ALL OTHER
TRADES.

4. PROVIDE COMPLETE, FULLY TESTED AND OPERATIONAL
MECHANICAL SYSTEMS TO MEET THE REQUIREMENTS
DESCRIBED HEREIN AND IN COMPLETE ACCORDANCE WITH
APPLICABLE CODES AND ORDINANCES.

5. FOLLOW MANUFACTURERS RECOMMENDED INSTALLATION
DETAILS AND PROCEDURES FOR EQUIPMENT, SUPPLEMENTED
BY REQUIREMENTS OF CONTRACT DOCUMENTS.

6. CONTRACTOR SHALL PROVIDE PRE- AND POST-WORK AIRFLOW
READINGS FOR ALL GRILLES AND DIFFUSERS WITHIN THE
PROJECT AREA. BALANCE DIFFUSERS AND GRILLES TO MATCH
RE-WORK READINGS.

GENERAL NOTES

1. EXISTING MECHANICAL SYSTEMS SHOWN ARE DIAGRAMMATIC
AND ARE BASED ON ORIGINAL DRAWINGS. THE DRAWINGS MAY
NOT REPRESENT "AS-BUILT" CONDITIONS. IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ON SITE
PRIOR TO TENDER CLOSE, THE EXTENT AND CONFIGURATION OF
EXISTING MECHANICAL SYSTEMS AND ALLOW FOR ADDITIONAL
REMOVALS AS DETERMINED ON SITE TO MEET THE INTENT OF
THE DEMOLITION INDICATED. NO EXTRAS WILL BE ALLOWED FOR
FAILURE OF THE CONTRACTOR IN COMPLETING A THOROUGH
REVIEW OF THE SITE PRIOR TO SUBMITTING TENDER PRICE.

2. PIPING REMOVALS TO INCLUDE HANGERS, SUPPORTS, RISERS,
VALVES AND ALL OTHER ASSOCIATED EQUIPMENT.

3. REMOVE ALL REDUNDANT PIPING BACK TO MAIN AND CAP.
4. PROVIDE TEMPORARY MEASURES AS REQUIRED TO MAINTAIN

DRAINAGE AND VENTING OF SANITARY SERVICES WITHIN
EXISTING STRUCTURE UNDER THIS CONTRACT THROUGHOUT
DURATION OF CONSTRUCTION.

5. PROVIDE TEMPORARY MEASURES AS REQUIRED TO MAINTAIN
DOMESTIC HOT AND COLD WATER TO AREAS WITHIN EXISTING
STRUCTURE WHICH MAY BE AFFECTED BY CONSTRUCTION
WORK UNDER THIS CONTRACT THROUGHOUT THE DURATION OF
CONSTRUCTION.
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DRAWING NOTES
REPLACE EXISTING SPRINKLER HEAD WITH HIGHER
TEMPERATURE RATED HEAD, CONCEALED.

REPLACE EXISTING SPRINKLER HEAD WITH CONCEALED
SPRINKLER HEAD AND RELOCATE TO SUIT CEILING
MODIFICATIONS. TYP OF 8.

REPLACE EXISTING PENDANT SPRINKLER HEAD WITH
CONCEALED SPRINKLER HEAD IN SAME LOCATION.

1.

2.

3.

EQ
EQ

 14  14   14   14 

SPRINKLER HEAD
LOCATIONS

1. SPRINKLER WORK TO MEET NFPA 13.
2. SPRINKLER COVERAGE TO BE LIGHT HAZARD, UNLESS

OTHERWISE NOTED.
3. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT CEILING

LAYOUTS.
4. REFER TO ELECTRICAL DRAWINGS FOR LIGHTING LAYOUT

COORDINATION.
5. REFER TO MECHANICAL DRAWINGS FOR DIFFUSER/GRILLE

LAYOUT COORDINATION.
6. SPRINKLER SYSTEM LAYOUT SHALL BE CLOSELY

COORDINATED WITH DUCTWORK, PLUMBING, ELECTRICAL,
STRUCTURAL, AND ARCHITECTURAL ELEMENTS. PIPING
SHOWN ON DRAWINGS IS FOR GUIDANCE AND GENERAL
ROUTING ONLY. SPRINKLER CONTRACTOR SHALL PROVIDE
ALL NECESSARY PIPING FITTINGS REQUIRED FOR
INSTALLATION.

7. SPRINKLER CONTRACTOR TO CHECK SPRINKLER COVERAGE
AND PROVIDE HEADS TO MEET NFPA 13 SPACING,
OBSTRUCTION RULES OR COVERAGE REQUIREMENTS.

8. WHERE SPRINKLER HEADS AND PIPING ARE NOT SHOWN,
CONTRACTOR TO LAYOUT SPRINKLER HEADS AND PIPING IN
ACCORDANCE WITH NFPA 13.

9. NO PENETRATIONS ARE PERMITTED THROUGH BLOCK
LINTELS OR BOND BEAMS, UNLESS APPROVED BY
STRUCTURAL ENGINEER.

10. SPRINKLER INSTALLATION TO BE CONCEALED IN AREAS WITH
FINISHED CEILINGS AND EXPOSED IN AREAS OF EXPOSED
CONSTRUCTION.

11. SPRINKLER HEAD LOCATIONS SHOWN ARE FOR REFERENCE
ONLY. REFLECTED CEILING PLANS ARE SHOWN FOR
REFERENCE ONLY. REFER TO ARCHITECTURAL DRAWINGS
FOR EXACT CEILING LAYOUTS.

12. SPRINKLER MAINS AND BRANCH LINES ARE NOT TO BE
ROUTED WHERE CABLE TRAY IS LOCATED.

13. MAINTAIN 900mm CLEARANCE FROM ALL MECHANICAL AND
ELECTRICAL EQUIPMENT AND VALVES WITHIN CEILING SPACE.

14. PENDANT HEADS IN PREACTION SYSTEMS SHALL BE
INSTALLED WITH RETURN BEND BRANCH PIPING.

15. CONTRACTOR SHALL COORDINATE SPRINKLER HEAD
LAYOUTS WITH ARCHITECTURAL, STRUCTURAL, MECHANICAL,
AND ELECTRICAL SYSTEMS IN ORDER TO AVOID
OBSTRUCTION OF SPRINKLER HEAD. SPRINKLER HEADS
SHALL BE LOCATED IN THE CENTER OF TILES IN T-BAR
CEILINGS IN ONE OF THE FOLLOWING LOCATIONS:

FIRE PROTECTION NOTES

Sheet Number

Sheet Name

Project Status

Scale

MARK DATE DESCRIPTION

Project Number

PLO Proj. No.

Project Designer

Project Manager

Project Architect

Landscape Architect

Civil Architect

Structural Engineer

Mechanical Engineer

Electrical Engineer

Interior Designer

Equipment Planner

Wayfinding

Drawn By

HDR Architecture Associates, Inc.

27 Princess Street, Suite 400, Kingston, ON K7M 1A3

MOHLTC #

HDH JEANNE MANCE 0

MDR PHASE 2

INFRASTRUCTURE

166 BROCK STREET

KINGSTON, ONTARIO

10358808

RH

RM

WSP Canada Inc.

WSP Canada Inc.

TBD

N/A

1224 GARDINERS ROAD, SUITE 201
KINGSTON, ONTARIO

CANADA K7P 0G2
PHONE: 613-634-7373

WWW.WSP.COM

1

2023-01-27 ISSUED FOR 66% REVIEW

2

2023-03-31 ISSUED FOR 99% REVIEW

3

2023-05-16 ISSUED FOR BID/PERMIT

SCALE:
1

M101
FIRE PROTECTION - DEMOLITION

1:50

SCALE:
2

M101
FIRE PROTECTION - NEW WORK

1:50

CONTRACT DRAWINGS FOR MECHANICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR MECHANICAL SYSTEMS AND EQUIPMENT.
CONTRACTOR TO COORDINATE LAYOUT OF MECHANICAL SYSTEMS WITH
ARCHITECTURAL, STRUCTURAL, AND ELECTRICAL BUILDING COMPONENTS,
AS WELL AS OTHER MECHANICAL SYSTEMS.  PROVIDE ADDITIONAL PIPING,
DUCTING, FITTINGS, SUPPORTS, ETC., REQUIRED TO FACILITATE THE
WORK.  NO EXTRA PAYMENTS ARISING FROM FAILURE TO MAKE THIS
COORDINATION WILL BE CONSIDERED.

CONTRACT DRAWINGS

ISSUED FOR BID/PERMIT

221-13330-00-MECH.dwg

M101

AS NOTED

DEMOLITION & NEW 

FIRE PROTECTION

PARTIAL LEVEL 0

CG

2023-05-16



O V MA

O V MA

O V MA

25Ø
65Ø
25Ø

SAN SAN SAN

SAN

SA
N

SA
N

SAN

SA
N

STM STM STM

STM

75Ø100Ø75Ø
FD

FD

FD

FD

FD

FD

FD

FD FD

FD

150Ø

75Ø

150Ø

75Ø
75Ø

75Ø

200Ø200Ø

FD

75Ø

50Ø

40Ø

20Ø

12Ø

100Ø

65Ø
75Ø

CND

CA

O V MA

O V MA

O V MA

25Ø
65Ø
25Ø

SAN SAN SAN

SAN

SA
N

SA
N

SAN

SA
N

STM STM STM

STM

75Ø100Ø75Ø
FD

FD

FD

FD

FD

FD

FD

FD FD

FD

150Ø

75Ø

150Ø

75Ø
75Ø

75Ø

200Ø200Ø

FD

75Ø

50Ø

40Ø

20Ø

12Ø

100Ø

65Ø
75Ø

CND

10Ø

CACA

CA

REVERSE OSMOSIS EQUIPMENT, MIXING VALVE, HOLDING
TANK & ALL ASSOCIATED PIPING TO REMAIN.
CONTRACTOR IS RESPONSIBLE FOR TEMPORARILY
REMOVING EQUIPMENT AS NECESSARY TO INSTALL NEW
STERILIZERS AND TO REMOVE EXISTING RETURN GRILLE.
ALL WORK AFFECTING THE REVERSE OSMOSIS SYSTEM
IS TO BE PERFORMED OUTSIDE MDR OPERATING HOURS,
WITH R.O. SYSTEM CLEANED AND RETURNED TO
OPERATION BY THE NEXT WORKING DAY. ALL R.O.
SYSTEM WORK IS TO BE COORDINATED WITH THE
OWNER.

REMOVE DCW PIPE FROM STERILIZER BACK TO MAIN TO
ALLOW FOR NEW STERILIZER TO BE INSTALLED. REFER
TO 3/M300 FOR MORE DETAILS.

REMOVE  DRAIN PIPING FROM STERILIZER TO FLOOR
DRAIN TO ALLOW FOR NEW STERILIZER TO BE
INSTALLED. REFER TO 3/M300 FOR MORE DETAILS.

RELOCATE EXISTING COMPRESSED AIR HOSE REEL.
REFER TO 2/M200 FOR NEW LOCATION. CAP
COMPRESSED AIR LINE WITHIN CEILING.

PROVIDE 25Ø DCW BRANCH FROM MAIN TO STERILIZER
AND CONNECT TO STERILIZER. REFER TO 3/M300 FOR
MORE DETAILS.

PROVIDE DRAIN PIPING FROM STERILIZER TO EXISTING
FLOOR DRAIN. REFER TO 3/M300 FOR MORE DETAILS.

RELOCATE EXISTING COMPRESSED AIR HOSE REEL.
PROVIDE 10Ø COMPRESSED AIR LINE FROM EXISTING
MAIN IN CEILING SPACE AND CONNECT TO RELOCATED
HOSE REEL. COORDINATE INSTALLATION WITH
ARCHITECTURAL CEILINGS. COORDINATE LOCATION WITH
ARCHITECTURAL DRAWINGS AND GENERAL
CONTRACTOR.

PROVIDE RP-TYPE BACKFLOW PREVENTER ON 32Ø DCW
LINE SERVING STERILIZERS. INSTALLE PER CSA B64.10-17.
COORDINATE INSTALLATION AND ACCESS WITH EXISTING
SERVICES. REFER TO 3/M300 FOR DETAIL.
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CONTRACT DRAWINGS FOR MECHANICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR MECHANICAL SYSTEMS AND EQUIPMENT.
CONTRACTOR TO COORDINATE LAYOUT OF MECHANICAL SYSTEMS WITH
ARCHITECTURAL, STRUCTURAL, AND ELECTRICAL BUILDING COMPONENTS,
AS WELL AS OTHER MECHANICAL SYSTEMS.  PROVIDE ADDITIONAL PIPING,
DUCTING, FITTINGS, SUPPORTS, ETC., REQUIRED TO FACILITATE THE
WORK.  NO EXTRA PAYMENTS ARISING FROM FAILURE TO MAKE THIS
COORDINATION WILL BE CONSIDERED.
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AMSCO 400  STERILIZER BY OTHERS.
TYP. OF 2.
PROVIDE 50Ø SANITARY FROM
STERILIZER TO TERMINATION AT
EXISTING FLOOR DRAIN. TYPICAL FOR
S-1 AND S-2.

PROVIDE 25Ø MPS FROM
EXISTING TO STERILIZER
CONNECTION C/W SHUT
OFF BALL VALVE, UNION &
PLUGGED TEE. TYPICAL
FOR S-1 AND S-2.

PROVIDE 25Ø DCW FROM
EXISTING MAIN TO
STERILIZER DCW
CONNECTION  C/W SHUT OFF
BALL VALVE, WATER
HAMMER ARRESTER,
PRESSURE GAUGE AND
UNION ON THE EQUIPMENT
SIDE OF THE SHUT-OFF
VALVE. PROVIDE
ADDITIONAL TEE, BALL
VALVE AND CAP CLOSE TO
EQUIPMENT FOR WATER
SAMPLING. TYPICAL FOR S-1
AND S-2.

EXISTING INVERTED
BUCKET STEAM TRAP

EXISTING
CONDENSATE PUMPS
TO REMAIN TYPICAL
FOR P-1 AND P-2.

75Ø

40Ø

NEW STERILIZERS BY OTHERS. MECHANICAL
CONTRACTOR TO DISCONNECT EXISTING SERVICES
AND  PROVIDE CONNECTIONS TO NEW EQUIPMENT AS
INDICATED. COORDINATE EXACT CONNECTION
LOCATIONS AND REQUIREMENTS WITH STERILIZER
SUPPLIER. CONSULT MANUFACTURER'S OEM TO
ENSURE ALL CLEARANCES ARE MAINTAINED.

EXISTING SEPARATOR
AND FILTER TO
REMAIN. TYPICAL FOR
P-1 AND P-2.

32Ø

PROVIDE REDUCED
PRESSURE BACKFLOW
PREVENTER

CONNECT 32Ø DCW
TO EXISTING C/W
SHUT-OFF VALVE

DISCONNECT EXISTING STERILIZERS.

REMOVE MPS STEAM PIPING FROM STERILIZER UP TO
HIGH LEVEL TO ALLOW ROOM FOR NEW STERILIZERS TO
BE INSTALLED. REFER TO 3/M300 FOR MORE DETAILS.

EXISTING CONDENSATE RECEIVER, PUMP, ACCESSORIES
AND PIPING TO REMAIN.

CONNECT NEW STERILIZERS C/W ALL ASSOCIATED
PIPING AS INDICATED. PROVIDE 25Ø STEAM PIPING FROM
EXISTING TO STERILIZER.
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CONTRACT DRAWINGS FOR MECHANICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR MECHANICAL SYSTEMS AND EQUIPMENT.
CONTRACTOR TO COORDINATE LAYOUT OF MECHANICAL SYSTEMS WITH
ARCHITECTURAL, STRUCTURAL, AND ELECTRICAL BUILDING COMPONENTS,
AS WELL AS OTHER MECHANICAL SYSTEMS.  PROVIDE ADDITIONAL PIPING,
DUCTING, FITTINGS, SUPPORTS, ETC., REQUIRED TO FACILITATE THE
WORK.  NO EXTRA PAYMENTS ARISING FROM FAILURE TO MAKE THIS
COORDINATION WILL BE CONSIDERED.
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REMOVE 600X600 SQUARE CONE DIFFUSER

REMOVE EXISTING TRANSFER GRILLE (TYP. OF 2).
EXISTING R.O. PIPING PASSES THROUGH EXISTING
TRANSFER GRILLE. ALL WORK AFFECTING THE REVERSE
OSMOSIS SYSTEM IS TO BE PERFORMED OUTSIDE MDR
OPERATING HOURS, WITH R.O. SYSTEM CLEANED AND
RETURNED TO OPERATION BY THE NEXT WORKING DAY.
ALL R.O. SYSTEM WORK IS TO BE COORDINATED WITH
THE OWNER.

PROVIDE PRICE INDUSTRIES 600X600 SQUARE CONE
DIFFUSER, SCDA. CONTRACTOR TO MATCH NECK SIZE OF
EXISTING DIFFUSER BEING REMOVED. BALANCE
DIFFUSER TO PRE-CONSTRUCTION AIRFLOW.

450X450 GRILLES TO BE CAREFULLY REMOVED AND
CLEANED BEFORE RE-INSTALLING. RE-BALANCE TO
PRE-CONSTRUCTION AIRFLOW.

PROVIDE STAINLESS STEEL1100 X 400 TRANSFER GRILLE
(PRICE 730) C/W WALL SLEEVE AND BALANCING DAMPER
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CONTRACT DRAWINGS FOR MECHANICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR MECHANICAL SYSTEMS AND EQUIPMENT.
CONTRACTOR TO COORDINATE LAYOUT OF MECHANICAL SYSTEMS WITH
ARCHITECTURAL, STRUCTURAL, AND ELECTRICAL BUILDING COMPONENTS,
AS WELL AS OTHER MECHANICAL SYSTEMS.  PROVIDE ADDITIONAL PIPING,
DUCTING, FITTINGS, SUPPORTS, ETC., REQUIRED TO FACILITATE THE
WORK.  NO EXTRA PAYMENTS ARISING FROM FAILURE TO MAKE THIS
COORDINATION WILL BE CONSIDERED.
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X

REMOVE 300x1200mm T-BAR RECESSED FLUORESCENT
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED
TO SUIT THE NEW LIGHTING LAYOUT.

REMOVE 600x1200mm T-BAR RECESSED FLUORESCENT
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED
TO SUIT THE NEW LIGHTING LAYOUT.

REMOVE 600x600mm T-BAR RECESSED FLUORESCENT
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED
TO SUIT THE NEW LIGHTING LAYOUT.

REMOVE 300x1200mm VAPORTIGHT SURFACE MOUNTED
FLUORESCENT TROFFER. REWORK CONDUIT AND
WIRING AS REQUIRED TO SUIT THE NEW LIGHTING
LAYOUT.

REMOVE EXIT SIGN AND REUSE EXISTING WIRING FOR
NEW EXIT SIGN.

REMOVE 15A-120V DUPLEX RECEPTACLE.

RELOCATE 30A-120V (5-30R) RECEPTACLE
REWORK/EXTEND CONDUIT AND WIRING AS REQUIRED.

REMOVE JUNCTION BOX C/W CONDUIT AND WIRING
BACK TO SOURCE UNLESS NOTED OTHERWISE.

REMOVE POWER POLE AND REWORK CONDUIT AND
WIRING AS REQUIRED TO SUIT THE NEW LAYOUT.

REMOVE TOGGLE SWITCH C/W CONDUIT AND WIRING
BACK TO SOURCE

RELOCATE THERMOSTAT AND EXTEND CONDUIT AND
WIRING AS REQUIRED, REFER TO NEW LAYOUT.

REMOVE PA SPEAKER C/W CONDUIT AND WIRING BACK
TO SOURCE.

REMOVE PA SYSTEM C/W CONDUIT AND WIRING BACK TO
SOURCE.

RELOCATE WIRELESS ACCESS POINT TO NEW FINISHED
CEILING.

RELOCATE REMOTE BUZZER AND EXTEND CONDUIT AND
WIRING AS REQUIRED TO SUIT THE NEW LOCATION.

REMOVE DATA OUTLET C/W CONDUIT AND WIRING BACK
TO SOURCE UNLESS INDICATED OTHERWISE. NUMBER
BESIDE INDICATES THE NUMBER OF
KEYSTONES/CABLES.

RELOCATE FIRE ALARM SPEAKER.

TOGGLE SWITCH TO REMAIN.

3-WAY TOGGLE SWITCH TO REMAIN.

15A-120V DUPLEX RECEPTACLE TO REMAIN.

DEVICE BOX WITH BLANK COVER TO REMAIN.

THERMOSTAT TO REMAIN.

REMOTE BUZZER TO REMAIN.
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ELECTRICAL DEMOLITION LEGEND
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FSP
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GENERAL NOTES:
1. CONTRACTOR SHALL BE RESPONSIBLE FOR FAMILIARIZING

THEMSELVES FULLY WITH ALL EXISTING CONDITIONS
BEARING UPON SCOPE OF WORK INDENTIFIED IN THE
PROJECT DRAWINGS AND SPECIFICATIONS AND FOR
INCLUSION OF ALL REQUIRED COSTS FOR THIS SCOPE OF
WORK IN THE TENDER BID PRICE. CONTRACTOR SHALL BE
RESPONSIBLE FOR:

·· UNDERSTANDING OF EXISTING SYSTEMS'
CONNECTIVITY REQUIREMENTS, REARRANGEMENT OF
EXISTING, PROVISION OF NEW SERVICES AND
PROVISIONS TO MAINTAIN EXISTING SYSTEM
CONNECTIVITY REQUIREMENTS.

·· INCLUDE ALL COSTS ASSOCIATED WITH DEMOLITION
WORK AND ANY REQUIRED RE-FEEDING OF EXISTING
SERVICES TO BE MAINTAINED AFTER COMPLETION OF
DEMOLITION AND NEW WORK.

·· DISCONNECT ALL EXISTING BRANCH CIRCUITS AND
REMOVE ALL CONDUITS, JUNCTION BOXES, PULL
BOXES, AND ASSOCIATED SUPPORT PROVISIONS
ASSOCIATED WITH OBSOLETE DEVICES AND
EQUIPMENT IN THE AREAS AFFECTED BY THE SCOPE
OF WORK OF THIS PROJECT. CUTTING BACK AND
ABANDONING CONDUITS AND/OR WIRING IN EXISTING
WALL AND/OR CEILING SPACE SHALL NOT BE
PERMITTED. ENSURE THAT FIRE ALARM, WIRELESS,
NETWORK/INTERNET/INTRANET DEVICES AND OTHER
VITAL SERVICES ARE NOT AFFECTED, OR RE-FEED
THESE DEVICES AS REQUIRED TO MAINTAIN PROPER
OPERATION. WHERE EXISTING SOURCES ARE TO BE
RETAINED, LABEL THE CORRESPONDING EXISTING
BREAKERS AS SPARE.

2. SHUTDOWN REQUEST IS TO BE SUBMITTED TO THE OWNER
MINIMUM 2 WEEKS IN ADVANCE. CLEARLY IDENTIFY ALL OF
THE AFFECTED AREAS AND LOADS, LIMIT THE SHUTDOWN
TO 1 HOUR AT ONE TIME, SUBJECT TO OWNER'S APPROVAL.
PROVIDE TEMPORARY POWER SUPPLY FOR ANY LOAD AS
REQUESTED OR IDENTIFIED BY THE OWNER.

3. CONTRACTOR TO PROVIDE AN IDENTIFIED PRICE FOR NEW
LED LIGHTING AS SHOWN ON THE NEW LIGHTING LAYOUT. IF
THE OWNER DOES NOT CHOOSE TO PROCEED WITH THE
IDENTIFIED PRICE THE CONTRACTOR SHALL BE
RESPONSIBLE FOR SAFE REMOVAL AND STORAGE OF THE
EXISTING FIXTURES AND RE-INSTALLATION OF THE EXISTING
FIXTURES PER THE NEW LIGHTING LAYOUT.
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A

B

C

PROVIDE 300x1200mm T-BAR RECESSED LED FLAT
PANEL. REWORK CONDUIT AND WIRING AS REQUIRED.
STANDARD OF ACCEPTANCE SYLVANIA MODEL#
PANELF-3B-045-UNV-D-8-SC7-14-G-WH OR APPROVED
ALTERNATE.

PROVIDE 600x1200mm T-BAR RECESSED FLUORESCENT
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED
TO SUIT. STANDARD OF ACCEPTANCE SYLVANIA MODEL#
PANELF-3B-045-UNV-D-8-SC7-24-G-WH OR APPROVED
ALTERNATE.

PROVIDE  300x1200mm VAPORTIGHT RECESSED LED
TROFFER. REWORK CONDUIT AND WIRING AS REQUIRED.
STANDARD OF ACCEPTANCE CERTOLUX MODEL#
CRS-3555-1X4-A/A-LED-8-35K-035L-UNV OR APPROVED
ALTERNATE.

PROVIDE 1200mm SUSPENDED LED STRIP LIGHT C/W
WIREGUARD. REWORK CONDUIT AND WIRING AS
REQUIRED. STANDARD OF ACCEPTANCE VISIONEERING
MODEL# LCOM-48-LED-35K-044L-UNV-P77-W5 OR
APPROVED ALTERNATE.

PROVIDE PICTOGRAM EXIT SIGN AND REUSE EXISTING
WIRING. STANDARD OF ACCEPTANCE EMERGI-LITE
MODEL# EA-3-W-U OR APPROVED ALTERNATE.

PROVIDE 15A-120V DUPLEX RECEPTACLE

PROVIDE 15A-120V QUAD RECEPTACLE

PROVIDE DISCONNECT SWITCH. REFER TO PLANS FOR
DETAILS.

PROVIDE DATA OUTLET C/W 21mmC TO ACCESSIBLE
CABLE TRAY. NUMBER BESIDE SYMBOL INDICATES THE
NUMBER OF KEYSTONES AND CAT6 CABLES REQUIRED.
CAT6 CABLING TO BE ROUTED THROUGH CONDUIT AND
CABLE TRAY PATHWAY TO IT ROOM.

HATCHING DENOTES FIXTURE WIRED TO EMERGENCY
POWER.

X

ELECTRICAL LEGEND

KW LEG DESCRIPTION BKR CCT
#

CCT
# BKR DESCRIPTION LEG KW

- - EXISTING CIRCUIT
100

3P

1 2 15 MDR SOUTH WORKBENCH RECEPTACLES P 0.8

3 4 15 MDR NORTH WORKBENCH RECEPTACLES P 0.6

5 6 15 MDR NORTH WALL RECEPTACLES P 0.2

- -
STEAM STERILIZER 2 (REUSE EXISTING
BREAKER)

15

3P

7 8
15

3P

STEAM STERILIZER 1 (REUSE EXISTING
BREAKER) - -9 10

11 12

- - STEAM STERILIZER 15 13 14 15 STER CONTROLS (REUSE EXISTING BREAKER) - -

- - PHOTO EYE BOX 15 15 16 15

2P
SPARE - -

- - ELECTRIC STERILIZER
20

3P

17 18

19 20 15

2P
SPARE - -

21 22

- - HOUSE KEEPING RECEPTACLE 15 23 24 15 SPARE - -

- - HOUSE KEEPING RECEPTACLE 15 25 26 15 CONDENSATE PUMP - -

- - HOUSE KEEPING RECEPTACLE 15 27 28 15 HOUSE KEEPING RECEPTACLE - -

- - SPACE - 29 30 15 CONDENSATE PUMP - -

TYPE: SQUARE D QOC30UC  SHORT CIRCUIT RATING: 10 KAIC

MAINS RATING: 100A

 LEGEND:

 P-POWER, H-HEATING, L-LIGHTING, M-MOTOR, *-GFCI BKR
 ITEMS IN BOLD ARE TO BE PROVIDED NEW

MAIN BREAKER C/W BARRIER: N/A

VOLTAGE RATING: 120/208V-3PH-4W
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CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.
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GENERAL NOTES:
1. EXISTING LIGHTING CIRCUITS TO BE REUSED/REWORKED AS

REQUIRED TO SUIT THE NEW LIGHTING LAYOUT.
EMERGENCY LIGHTING LAYOUT IS APPROXIMATE, EXISTING
EMERGENCY CIRCUIT TO BE RECONNECTED TO NEW
FIXTURES IN SAME LOCATIONS.
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CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.
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JM0108-2 JM0108-2 JM0108-2 JM0108-2

JM0108-4

JM0108-4

JM0108-4

JM0108-6JM0108-69

1 EXISTING TRAY WASH EQUIPMENT TO REMAIN

EXISTING ROOM CONTROLLER TO REMAIN

JUNCTION BOX FOR EXISTING STERILIZER TO REMAIN

EXISTING PANEL JMO 108 (100A-120/208V-3PH-4W) TO
REMAIN. REFER TO PANEL SCHEDULE.

RECONNECT 15A-120V CONTROL CIRCUIT FOR NEW
STERILIZER. REWORK CONDUIT AND WIRING AS
REQUIRED.

RECONNECT 15A-208V-3PH CIRCUIT FOR NEW
STERILIZER. REWORK CONDUIT AND WIRING AS
REQUIRED.

CONDENSATE PUMP AND TOGGLE SWITCH
DISCONNECT TO REMAIN

PROVIDE 30A-208V-3PH UNFUSED DISCONNECT SWITCH
FOR NEW STERILIZER. REWORK CONDUIT AND WIRING
AS REQUIRED.

RELOCATED RECEPTACLE FOR DRYER UNIT
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1 EXISTING TRAY WASH EQUIPMENT TO REMAIN

EXISTING ROOM CONTROLLER TO REMAIN

JUNCTION BOX FOR EXISTING STERILIZER TO REMAIN

EXISTING PANEL JMO 108 (100A-120/208V-3PH-4W) TO
REMAIN. REFER TO PANEL SCHEDULE.

DISCONNECT 15A-120V CONTROL CIRCUIT FROM
STERILIZER. REWORK CONDUIT AND WIRING AS
REQUIRED TO SUIT THE NEW STERILIZER UNIT
CONTROLS.

DISCONNECT 15A-208V-3PH CIRCUIT FROM STERILIZER.
REWORK CONDUIT AND WIRING AS REQUIRED TO SUIT
NEW STERILIZER.

CONDENSATE PUMP AND TOGGLE SWITCH
DISCONNECT TO REMAIN

RELOCATE CEILING MOUNTED DATA OUTLETS, REWORK
WIRING AS REQUIRED TO SUIT THE NEW LAYOUT.

RELOCATE DUPLEX RECEPTACLE AND
REWORK/EXTEND CONDUIT AND WIRING AS REQUIRED

RELOCATE RECEPTACLE FOR DRYER UNIT AND
REWORK/EXTEND CONDUIT AND WIRING AS REQUIRED
TO SUIT THE NEW LOCATION
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CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.
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