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To:  Bell + Associates 

Amey Taylor, Sr. Technologist/Architectural Designer 
Client:  Bell + Associates 
Location:  186 Pembroke St. E., Pembroke, ON K8A 3J7     
  
   
 
Date:  2026-07-14 
  
Reference:  420-2301-02/03 – 240 County Road 4 Millhaven ON – Administration 
Building & Garage 

This Addendum forms part of the contract documents and is to be read, interpreted, and 
coordinated with all other parts. The cost of all contained herein is to be included in the 
contract sum. The following revisions supersede the information contained in the original 
drawings and specifications issued for the above-named project to the extent referenced 
and shall become part thereof. Acknowledge receipt of this Addendum by inserting its 
number and date on the Tender Form. Failure to do so may subject the Bidder to 
disqualification. 

 
Administration Building  
 
Modifications/Additions: 
 

1. WC-1 to be equal to: 

 
 

2. Increase size of domestic cold-water main to 1” Æ. 
 
 
Garage 
 
Modifications/Additions: 
 

1. Remove existing shower from Women’s Change Room (Room 104). Existing 
shower fixture to be removed. Existing domestic hot and cold-water connections 
to be disconnected and cut back to main and capped.  
   

2. Provide and install new DCW, DHW and sanitary drain connections to new client 
provided washing machine in existing Women’s Change Room (Room 104). 
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Provide a clothes wash drain with indirect sanitary drain connection in clothes 
washer wall box. Provide all piping, fittings, valves, supports, and accessories as 
required for a complete installation.   
 

3. Install new client provided range hood, serving new range in Lunch Room (Room 
202). Provide duct connection to new wall box on exterior wall. Provide complete 
with all accessories, supports, and transitions as required for a complete 
installation. Exact routing to be determined onsite. Coordinate installation with 
electrical division.  

 
 

END OF ADDENDUM 


