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THE COUNTY OF LENNOX & ADDINGTON
CONTRACT No. 24073
LOYALIST AMBULANCE BASE
ADDENDUM #2

Please see responses to the following questions:

Q1:

A1l:

Q2:

A2:

Q3:

A3:

Q4:

A4:

Is there a mandatory meeting for this tender ? | didn't see it in the
documents
Thank - you

There is no mandatory site meeting for this project.

Good Afternoon,
Could we please request a 3 week extension to the close to
accommodate for summer holidays, and the stat holiday.

Thank you.

The tender close has been extended to August 5", 2026 at 2:00 PM. The
deadline for questions has been extended to July 29, 2026 at 2:00 PM.

We are requesting a 3 week extension to the closing date to
accommodate for summer holidays and stat holiday.

Refer to the answer to question #2.

How many plan takers are there for this tender? It does not show up on
Bids&Tenders?

Plan taker list for this tender is attached to this addendum as of July 22",
2026. Plan takers list will be made public through Bids and Tenders.
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Q5: Can you please provide a basis of design for the coiling fire shutter

Can you please provide a basis of design for the metal lockers

A5: The coiling door and lockers are both performance specifications, with no
manufacturers named. Any product that meets or exceeds all dimensional
and technical criteria including supply chain requirements is
acceptable. Compliance would be assessed at the shop drawing stage.

Q6: Fort Glass would kindly like to submit Commdoor Aluminum as an alternat
manufacturer to the specified Alumicor, Kawneer and Windspec. We
believe Commdoor to be the superior product, and | have attached spec
information and thermal charts for the suggested 8000 series framing, and
4000 series doors, aAs well as the interior 1450 framing and 500 series
doors for your review.

A6: If they meet or exceed all dimensional and technical criteria including
supply chain requirements, they are an acceptable alternative. Compliance
would be assessed at shop drawing stage, and alternates will be rejected if
it does not meet project specifications.

Q7: Please provide basis of design for exterior sun control devices, Vendors
capable of providing them as per Spec need more than 2 weeks to
provide pricing. Please advise

Will the county be posting the plan takers list on BidsnTenders?

A7: If they meet or exceed all dimensional and technical criteria including
supply chain requirements, they are an acceptable alternative. Compliance
would be assessed at shop drawing stage, and alternates will be rejected if
it does not meet project specifications. Refer to the answer to question 4 in
regard to the plan takers list.
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Company Name
Ad Corporate Construction and Maintenance Inc
Anglin Group Ltd
AVI CONSTRUCTION INC.
Bel-Con Design-Builders Ltd.
Chandos Construction LP
David J. Cupido Construction Limited
DC&F Corp
DIBRACON LTD.
Emmons and Mitchell Construction
Ernst & Young LLP
Etka Construction inc.
GARRITANO BROS LTD
Henderson Construction
Jeffrey G. Wallans Construction Limited
K. Knudsen Construction Limited
KB Homes Ltd
Len Corcoran Excavating Ltd
Online Pavement Markings & Maintenance
Quad Pro Construction Inc.
R.W. Tomlinson Limited
Robert J. Bourgon Construction & Associates Ltd.
Sentinel Polymers
Sousa Ready Mix
Strong Bros. General Contracting Ltd.
Thousand Islands Mechanical
TOLLES LTD.
Wemp & Smith Construction Ltd.

Primary Contact
Daas, Ahmad
Anglin, Bill
Department, Estimating
Staniforth, Julie
Falkenberg, Kent
Sousa, Danielle
Saleh, Tommy
DiBratto, Michael
Emmons, Donny
RFPs, Ontario
Estimating , estimating@etkaconstructioninc.com
GARRITANO, STEVE
Henderson, Stephen
Wallans, Jeff
Knudsen, Peter
Ruffolo, Adam
Stanton, Wally
Taylor, Brittney
Estimating, Quad Pro
Conway, Derek
Markell, Chris
Defayette, Robert
Cooper, John
Strong, Natalie
Mokriy, Mike
TOLLES, CHRISTINA
Dickson, Sue
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