



## **ADDENDUM No.01**

### **CAP24-037-RFP02**

## **Quinte Health BGH – Phase 2 – Generator & Fuel System Replacement Project**

**July 23, 2026**

1. Appendix A - Mandatory Site Visit Attendees List (see attached)

2. Correction to MERX Bid Security Section:

**ORIGINAL** – Original noted requirements as outlined in MERX incorrectly stated; 10% Bid Bond, 50% Performance Bond, and 50% Maintenance Bond

**REVISED** - This has been corrected to match the required bonds as outlined in the RFP Tender Document Sections 2.25.2 Bid Bonding Requirements and 2.25.3 Contract Security Bonding Requirements to reflect 10% Bid Bond, 50% Performance Bond, and 50% Labour and Materials Bond.

3. RFP Schedule Timetable – Deadline Changes

| Event                                                                | Location | Original Time/Date            | REVISED Time/Date              |
|----------------------------------------------------------------------|----------|-------------------------------|--------------------------------|
| Questions to be Submitted Online<br>(see Section 2.4.1 (Submission)) | MERX     | July 21, 2026 @ 11:59PM (EST) | Aug 4, 2026 @ 11:59:00PM (EST) |
| Addenda Deadline<br>(see Section 2.4.3 (Issued Addenda))             | MERX     | July 24, 2026 @ 4:00PM (EST)  | Aug 7, 2026 @ 4:00:00PM (EST)  |
| RFP Submission Deadline                                              | MERX     | July 30, 2025 @ 2:00PM (EST)  | Aug 13, 2026 @ 2:00:00PM (EST) |

End of Addendum No.01



QUINTE HEALTH REDEVELOPMENT  
MANDATORY SITE VISIT SIGN-IN SHEET

| Project Details |                                                            | Notes |
|-----------------|------------------------------------------------------------|-------|
| Project Name    | BG Phase 2 - Generator and Fuel System Replacement Project |       |
| Project #       | CAP24-037-RFP02                                            |       |
| Date/Time       | Monday July 13, 2026 @ 10:00am                             |       |
| Location        | Belleville General Hospital                                |       |

| General Contractor Sign-in |                       |                          |                                                                                      |  |
|----------------------------|-----------------------|--------------------------|--------------------------------------------------------------------------------------|--|
| Company Name               | Attendee (print name) | Email Address            | Signature                                                                            |  |
| K. Klossner                | BRAD BEEB             | BRAD@KLOSSNER            |  |  |
| Emmons & Mitchell          | Donny Emmons          | donny@emmons.ca          |   |  |
| Tom Belch & Sons           | Brian Belch           | brian@tombelchandsons.ca |   |  |
| PM                         |                       |                          |                                                                                      |  |
|                            |                       |                          |                                                                                      |  |
|                            |                       |                          |                                                                                      |  |
| Sub-Contractor Sign-in     |                       |                          |                                                                                      |  |
| Company Name               | Attendee (print name) | Email Address            | Signature                                                                            |  |
| PARADE ELECTRA             | GEORGE PARADIS        | GEORGE@PARADEELECTRA.CA  |   |  |
| Velcor                     | Rick McGowan          | mcgowan@velcor.ca        |   |  |
|                            |                       |                          |                                                                                      |  |
|                            |                       |                          |                                                                                      |  |
|                            |                       |                          |                                                                                      |  |