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(TYPE K) FURRING PARTITION

TYPE
STUD
WIDTH

STUD
SPACING

PRTN
WIDTH

FIRE RESISTANCE SOUND ATTENUATION (STC)

RATING TEST W/ SAB TEST TEST NO SAB
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U/S CEILING

±2355

FIN. FLOOR

LEVEL 0

SCALE  

3 HANDWASH SINK ELEVATION
1 : 25

SCALE  

4 MILLWORK PLAN - CONTROL DESK
1 : 20

5A001

SCALE  

5 MILLWORK ELEVATION - CONTROL DESK
1 : 20

6

A001

SCALE  

6 SECTION DETAIL - CONTROL DESK
1 : 10

Sheet Number

Sheet Name

Project Status

Scale

MARK DATE DESCRIPTION

Project Number

PLO Proj. No.

Project Designer

Project Manager

Project Architect

Landscape Architect

Civil Architect

Structural Engineer

Mechanical Engineer

Electrical Engineer

Interior Designer

Equipment Planner

Wayfinding

Drawn By

HDR Architecture Associates, Inc.
27 Princess Street, Suite 400, Kingston, ON K7M 1A3

MOHLTC #

HOTEL DIEU HOSPITAL
UCC - GENERAL X-RAY
ROOM EQUIPMENT
REPLACEMENT
166 BROCK STREET, KINGSTON, ON 

10460977

RH

RM

WSP Canada Inc.

WSP Canada Inc.

PLO 26-012

-

RH

INFORMATION SHEET
& DETAILS

AS SHOWN

A001

10365270-A001 infosheet.dwg

ISSUED FOR 100% REVIEW2026/06/19

01

03

02

ISSUED FOR 50% REVIEW2026/05/13

ISSUED FOR BIDDING / PERMIT2026/06/30

SCALE  

7 EXTENT OF FINISH
1:10

CORRIDOR JM0-095

X-RAY

JM0-084

CONTROL

JM0-014-0

CORRIDOR

JM0-095



L E G E N D :

G E N E R A L  D E M O L I T I O N  N O T E S :

E2

E X I S T I N G  N O T E S :

E1

3331 32 34

F

G

E

X-RAY

JM0-084

SCALE  

1 LEVEL 0 DEMOLITION FLOOR PLAN

1 : 50

3331 32 34

F

G

E

SCALE  

2 LEVEL 0 DEMOLITION CEILING PLAN

1 : 50

CONTROL

JM0-014-0

CORRIDOR

JM0-095

E3

E3

D7

D1

D5

D3

D2

D4

D8

D2

D9

E2

E1

D8

D8

E4

E4

E5

E5

X-RAY

JM0-084

CONTROL

JM0-014-0

CORRIDOR

JM0-095

D1

D2

D4

D3

D E M O L I T I O N  N O T E S :

D5

D6

D7

D8

D9

D10

D12

D11

D11 D12

D10

E3

E3

D6

D6

D6

E6

D10

E3

ROOM NAME

###

##

E5

D8

D9

D13

D13

D13

E6

E6

Sheet Number

Sheet Name

Project Status

Scale

MARK DATE DESCRIPTION

Project Number

PLO Proj. No.

Project Designer

Project Manager

Project Architect

Landscape Architect

Civil Architect

Structural Engineer

Mechanical Engineer

Electrical Engineer

Interior Designer

Equipment Planner

Wayfinding

Drawn By

HDR Architecture Associates, Inc.
27 Princess Street, Suite 400, Kingston, ON K7M 1A3

MOHLTC #

HOTEL DIEU HOSPITAL
UCC - GENERAL X-RAY
ROOM EQUIPMENT
REPLACEMENT
166 BROCK STREET, KINGSTON, ON 

10460977

RH

RM

WSP Canada Inc.

WSP Canada Inc.

PLO 26-012

-

RH

CONTRACT DOCUMENTS

10365270-A000.dwg

A050

1:50

CEILING PLAN
PLAN & REFLECTED 
LEVEL 0 - DEMOLITION

ISSUED FOR 100% REVIEW2026/06/19

01

03

02

ISSUED FOR 50% REVIEW2026/05/13

ISSUED FOR BIDDING / PERMIT2026/06/30



G E N E R A L  N O T E S :

N1

N2

N3

N5

N E W  W O R K  N O T E S :

SCALE  

1 LEVEL 0 NEW FLOOR PLAN
1 : 50

N7

N6

N4

SCALE  

2 LEVEL 0 NEW CEILING PLAN
1 : 50

R E F L E C T E D  C E I L I N G  L E G E N D

L E G E N D

N8

E Q U I P M E N T  S C H E D U L E :

GE2

GE3

GE4

GE5

GE6

GE7

GE8

GE9

GE10

GE11

GE12

GE13

GE14

N9

N10

K

3331 32 34

F

G

E

3331 32 34

F

G

E

K

GE1

GE1

GE2

GE3

GE4

GE5

GE14

GE7

GE8

GE9

GE10

GE11

GE12

GE13

GE6

N1

N2

N3

N4

N5

N7

N8

N11

N9

N12

N10 N10

N11

N13

N6

N13

N12

3

A001

GE11

GE9

N_

GE__

GE8

N14

N14

GE5

N12

N15

N16

N15

N16

N17

N17

N17

N17

N18

N18

N19

N19

X-RAY
JM0-084

CORRIDOR
JM0-095

CORRIDOR
JM0-095

X-RAY
JM0-084

CONTROL
JM0-014-0

CONTROL
JM0-014-0

N20

N20

N21

N21

4

A001

Sheet Number

Sheet Name

Project Status

Scale

MARK DATE DESCRIPTION

Project Number

PLO Proj. No.

Project Designer

Project Manager

Project Architect

Landscape Architect

Civil Architect

Structural Engineer

Mechanical Engineer

Electrical Engineer

Interior Designer

Equipment Planner

Wayfinding

Drawn By

HDR Architecture Associates, Inc.
27 Princess Street, Suite 400, Kingston, ON K7M 1A3

MOHLTC #

HOTEL DIEU HOSPITAL
UCC - GENERAL X-RAY
ROOM EQUIPMENT
REPLACEMENT
166 BROCK STREET, KINGSTON, ON 

10460977

RH

RM

WSP Canada Inc.

WSP Canada Inc.

PLO 26-012

-

RH

CONTRACT DOCUMENTS

10365270-A000.dwg

A100

1:50

CEILING PLAN
PLAN & REFLECTED
LEVEL 0 - NEW WORK

ISSUED FOR 100% REVIEW2026/06/19

01

03

02

ISSUED FOR 50% REVIEW2026/05/13

ISSUED FOR BIDDING / PERMIT2026/06/30



HYDRONIC SYSTEMS - LEGEND
HOT WATER HEATING SUPPLY

PIPE UP TO ABOVE
PIPE DOWN TO BELOW

PIPE CONNECTION TO BELOW

HOT WATER HEATING RETURN

PIPE CONNECTION TO ABOVE

UNION
CIRCUIT BALANCING VALVE
BUTTERFLY VALVE
BALL VALVE
CHECK VALVE

LINEWEIGHT - LEGEND
EXISTING TO REMAIN
EXISTING TO BE REMOVED
NEW WORK

HVAC SYSTEMS - LEGEND

A

CB

RIGID DUCTWORK

HIDDEN DUCTWORK

SUPPLY DUCT UP TO ABOVE

RETURN DUCT UP TO ABOVE

EXHAUST DUCT UP TO ABOVE

SUPPLY DUCT DOWN TO BELOW

RETURN DUCT DOWN TO BELOW

EXHAUST DUCT DOWN TO BELOW

SUPPLY DIFFUSERS

RETURN / TRANSFER GRILLE

BALANCING DAMPER

DIRECTION OF AIRFLOW

DIFFUSER TAG
A. SIZE (mm)
B. TYPE (SEE SCHEDULE)
C. AIRFLOW (L/s)

BD

SUPPLY GRILLE

EXHAUST GRILLE

COMBINATION
TEMPERATURE/HUMIDITY  SENSOR

FIRE DAMPERFD

CONTROL WIRE

ANALOG INPUT
ANALOG OUTPUT
DIGITAL INPUT
DIGITAL OUTPUT

AO ***
DI ***
DO ***

AI ***

SPRINKLER HEAD
EXISTING SPRINKLER PIPE

FIRE PROTECTION LEGEND

PIPE CONTINUATION
PIPE CAP

1. CONTRACTOR TO VERIFY ALL EXISTING CONDITIONS, MEASUREMENTS AND
OBSTRUCTIONS AND NOTIFY OWNER OF ANY OBSERVED OBSTRUCTIONS
NOT INDICATED IN THIS PROJECT MANUAL WHICH WOULD INHIBIT THE WORK
TO BE PERFORMED AS INDICATED PRIOR TO TENDER CLOSE.

2. FLOORS SHALL BE SCANNED BEFORE ANY CORING IS DONE. COORDINATE
WITH GENERAL CONTRACTOR.

3. EXACT ROUTING OF PIPING INDICATED SHALL BE COORDINATED WITH ALL
OTHER TRADES.

4. PROVIDE COMPLETE, FULLY TESTED AND OPERATIONAL MECHANICAL
SYSTEMS TO MEET THE REQUIREMENTS DESCRIBED HEREIN AND IN
COMPLETE ACCORDANCE WITH APPLICABLE CODES AND ORDINANCES.

5. FOLLOW MANUFACTURERS' RECOMMENDED INSTALLATION DETAILS AND
PROCEDURES FOR EQUIPMENT, SUPPLEMENTED BY REQUIREMENTS OF
CONTRACT DOCUMENTS.

6. PROVIDE ACCESS PANELS ON GYPSUM CEILINGS/WALLS AS REQUIRED TO
ACCESS BALANCING DAMPERS, FIRE DAMPERS, BALANCING VALVES,
ISOLATION VALVES, AND ALL OTHER DUCT AND PIPING ACCESSORIES.
COORDINATE ALL CUTTING REQUIREMENTS WITH THE GENERAL
CONTRACTOR.

7. COORDINATE ALL CUTTING AND PATCHING REQUIREMENTS OF EXISTING
BUILDING FINISHES AS REQUIRED TO ACCOMMODATE DEMOLITION AND NEW
WORK. REPAIR ANY DAMAGE CAUSED BY DEMOLITION WORK. CUTTING AND
PATCHING IS BY GENERAL CONTRACTOR.

8. PROVIDE PRE- AND POST-WORK SUPPLY AND RETURN AIRFLOW READINGS
WITHIN RENOVATION AREA

GENERAL NOTES

1. PIPING REMOVALS TO INCLUDE HANGERS, SUPPORTS, RISERS,
VALVES AND ALL OTHER ASSOCIATED EQUIPMENT.

2. REMOVE ALL REDUNDANT PIPING BACK TO MAIN AND CAP.
3. PROVIDE TEMPORARY MEASURES AS REQUIRED TO MAINTAIN

DRAINAGE AND VENTING OF SANITARY SERVICES WITHIN
EXISTING STRUCTURE UNDER THIS CONTRACT THROUGHOUT
DURATION OF CONSTRUCTION.

4. PROVIDE TEMPORARY MEASURES AS REQUIRED TO MAINTAIN
DOMESTIC HOT AND COLD WATER TO AREAS WITHIN EXISTING
STRUCTURE WHICH MAY BE AFFECTED BY CONSTRUCTION
WORK UNDER THIS CONTRACT THROUGHOUT THE DURATION
OF CONSTRUCTION.

5. PROVIDE TEMPORARY MEASURES AS REQUIRED TO MAINTAIN
EXISTING AIRFLOWS TO AREAS AFFECTED BY WORK THAT ARE
TO REMAIN OCCUPIED THROUGHOUT CONSTRUCTION.

DEMOLITION NOTES

F
NEW SPRINKLER PIPEF
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HWS
HWR

DN.

UP

DN.

ELEV. 4 ELEV. 5 ELEV.6

ELEV. 3

ELEV.
8

RA
M

P 
UP

UP

DN.

UP

UP

UP

UP

UP

UP

RA
M

P 
D

O
W

N

UP

ELEV. 1

ELEV.
14

ELEV. 4 ELEV. 5 ELEV.6

ELEV. 3

ELEV.
8

ELEV.
14

J

I

H

G

F

2925 26 27 28 3331 3530 32 34

AREA OF WORK

1.  UNINSULATED PIPE

APPLICATIONS:APPLICATIONS:

HANGER ROD
LOCKING NUT

SUPPORT NUT

NO VAPOUR
BARRIER

PIPE

PIPE

HANGER ROD
LOCKING NUT

SUPPORT NUT
HEAVY DUTY
CLEVIS HANGER
AS SPECIFIED

1. HOT PIPING LESS THAN NPS 1 1/4, STEEL &
COPPER WITH LESS THAN 25mm (1") HORIZONTAL
MOVEMENT DUE TO THERMAL EXPANSION.

2. HOT PIPING LESS THAN NPS 1 1/4, STEEL &
COPPER WITH MORE THAN 300mm (12") HANGER
ROD ATTACHMENT.

INSULATION SHALL
COVER CLEVIS HANGER

HEAVY DUTY
CLEVIS HANGER
AS SPECIFIED
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CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR MECHANICAL WORK ARE IN PART DIAGRAMMATIC.
INTENDED TO CONVEY THE SCOPE OF WORK AND GENERAL ARRANGEMENT
FOR MECHANICAL SYSTEMS AND EQUIPMENT. CONTRACTOR TO COORDINATE
LAYOUT OF MECHANICAL SYSTEMS WITH ARCHITECTURAL, STRUCTURAL,
AND ELECTRICAL BUILDING COMPONENTS, AS WELL AS OTHER MECHANICAL
SYSTEMS. PROVIDE ADDITIONAL PIPING, DUCTING, FITTINGS, SUPPORTS,
ETC., REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.

EXISTING SYSTEMS DRAWINGS
EXISTING MECHANICAL SYSTEMS SHOWN ARE DIAGRAMMATIC AND ARE BASED ON
ORIGINAL DRAWINGS. THE DRAWING MAY NOT REPRESENT "AS-BUILT" CONDITIONS.
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ON SITE, PRIOR TO
TENDER CLOSE, THE EXTENT AND CONFIGURATION OF EXISTING MECHANICAL
SYSTEMS AND ALLOW FOR ADDITIONAL REMOVALS AS DETERMINED. NO EXTRAS
WILL BE ALLOWED FOR FAILURE OF THE CONTRACTOR IN COMPLETING A THOROUGH
REVIEW OF THE SITE PRIOR TO SUBMITTING A TENDER PRICE.
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OVA

REINSTALL EXISTING SINK
OVER NEW 12mm THICK SOLID
SURFACE WALL PROTECTION.
RECONNECT SANITARY, DCW
AND DHW PIPING.

A
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V
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O
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O
N 2
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N2O

N 2
O

EXISTING MEDICAL
GAS ZONE VALVE
BOXES.

EXISTING NITROUS OXIDE,
MEDICAL OXYGEN, MEDICAL
AIR AND MEDICAL VACUUM
TERMINAL OUTLETS TO
REMAIN.

100Ø FS

25Ø

25Ø

32Ø

100Ø

150Ø UP

50Ø

40Ø

50Ø

40Ø

25Ø

200Ø125Ø

FF

F

FF

F
F

F

F

F

F

F

F

EXTENTS OF NEW SPRINKLER
COVERAGE TO BE PROVIDED
UNDER THIS CONTRACT.

EXTEND SPRINKLER COVERAGE
FROM EXISTING ZONE TO AREA OF
WORK. SPRINKLER DESIGN SHALL BE
HYDRAULIC WITH A LIGHT HAZARD
RATING. SPRINKLERS SHALL BE
CONCEALED TYPE.

CONNECT NEW BRANCH TO
EXISTING 125Ø MAIN IN
CORRIDOR CEILING

125Ø

EQ
EQ

 14  14  14  14 

SPRINKLER HEAD
LOCATIONS

1. SPRINKLER WORK TO MEET NFPA 13.
2. SPRINKLER COVERAGE TO BE LIGHT HAZARD, UNLESS

OTHERWISE NOTED.
3. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT CEILING

LAYOUTS, TYPES AND HEIGHTS.
4. REFER TO ELECTRICAL DRAWINGS FOR LIGHTING LAYOUT

COORDINATION.
5. REFER TO MECHANICAL DRAWINGS FOR DIFFUSER/GRILLE

LAYOUT COORDINATION.
6. SPRINKLER SYSTEM LAYOUT SHALL BE CLOSELY COORDINATED

WITH DUCTWORK, PLUMBING, ELECTRICAL, STRUCTURAL, AND
ARCHITECTURAL ELEMENTS. PIPING SHOWN ON DRAWINGS IS
FOR GUIDANCE AND GENERAL ROUTING ONLY. SPRINKLER
CONTRACTOR SHALL PROVIDE ALL NECESSARY PIPING
FITTINGS REQUIRED FOR INSTALLATION.

7. SPRINKLER CONTRACTOR TO CHECK SPRINKLER COVERAGE
AND PROVIDE HEADS TO MEET NFPA 13 SPACING,
OBSTRUCTION RULES OR COVERAGE REQUIREMENTS.

8. NO PENETRATIONS ARE PERMITTED THROUGH BLOCK LINTELS
OR BOND BEAMS, UNLESS APPROVED BY STRUCTURAL
ENGINEER.

9. SPRINKLER INSTALLATION TO BE CONCEALED IN AREAS WITH
FINISHED CEILINGS AND EXPOSED IN AREAS OF EXPOSED
CONSTRUCTION.

10. SPRINKLER MAINS AND BRANCH LINES ARE NOT TO BE ROUTED
WHERE CABLE TRAY IS LOCATED.

11. MAINTAIN 900mm CLEARANCE FROM ALL MECHANICAL AND
ELECTRICAL EQUIPMENT AND VALVES WITHIN CEILING SPACE.

12. CONTRACTOR SHALL COORDINATE SPRINKLER HEAD LAYOUTS
WITH ARCHITECTURAL, STRUCTURAL, MECHANICAL, AND
ELECTRICAL SYSTEMS IN ORDER TO AVOID OBSTRUCTION OF
SPRINKLER HEAD.

13. SPRINKLER HEADS SHALL BE LOCATED IN THE CENTER OF
TILES IN T-BAR CEILINGS IN ONE OF THE FOLLOWING
LOCATIONS:

FIRE PROTECTION NOTES

EXISTING NITROUS OXIDE,
MEDICAL OXYGEN, MEDICAL
AIR AND MEDICAL VACUUM
TERMINAL OUTLETS TO
REMAIN.

MEDICAL GAS
ZONE VALVE
BOXES.

N₂
O

OVA

REMOVE EXISTING SINK AND
STORE IN SAFE LOCATION.

A
A

A

A

V

V
V

V

O

O

O

O
N 2

O
N 2

O

N2O

N 2
O
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AS NOTED
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AND PLUMBING 
FIRE PROTECTION
LEVEL 0
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M201
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REMOVE EXISTING PNEUMATIC
THERMOSTAT AND
ASSOCIATED PNEUMATIC
CONTROLS.

REMOVE EXISTING VARIABLE VOLUME TERMINAL
UNIT AND ASSOCIATED BRANCH DUCTWORK.
COORDINATE REQUIRED CEILING
REMOVALS/REPLACEMENTS WITH GENERAL
CONTRACTOR (TYP. OF 2).

TEMPORARILY CAP SUPPLY DUCTWORK TO
ISOLATE THE AREA OF CONSTRUCTION
FROM BUILDING AIR HANDLING SYSTEMS.
RECONNECT ONCE SPACE IS CLEAN, DUCT
CLEANING IS COMPLETE, AND PRESSURE
TESTING OF DUCTWORK IS COMPLETE.

40Ø
25Ø

HWR HWR HWR

HW
R

HW
S

HWSHWSHWS

REMOVE SIDEWALL RETURN GRILLE AND
TEMPORARILY CAP OPENING  TO ISOLATE THE
AREA OF CONSTRUCTION FROM BUILDING AIR
HANDLING SYSTEMS. RECONNECT ONCE SPACE IS
CLEAN, DUCT CLEANING IS COMPLETE, AND
PRESSURE TESTING OF DUCTWORK IS COMPLETE.

400Ø350Ø

40
0Ø

150Ø

REMOVE EXISTING EXHAUST
GRILLE. CAP DUCT ABOVE CEILING

REMOVE SIDEWALL SUPPLY GRILLE
(TYP OF 2)

750X100

A 105

RHC-1

CV-1

RHC-2

CV-2

PROVIDE SINGLE-ZONE WATER LEAK DETECTION
CONTROLLER C/W 25M SENSING CABLE. MOUNT
CONTROLLER ABOVE CEILING AND RUN SENSING
CABLE ALONG TOP OF CEILING TILES. PROVIDE
ALL REQUIRED HARDWARE AND SOFTWARE AND
CONNECT LEAK DETECTION CONTROLLER ALARM
TO EXISTING BAS.

CONNECT NEW 150Ø S/A DUCT
TO EXISTING IN CEILING
SPACE. CLEAN ALL
DUCTWORK FROM THIS POINT
TO NEW DIFFUSER. (TYP OF 2)

750X100

B 210

CONNECT 20Ø HWS/R TO
EXISTING IN CEILING SPACE.

20Ø

HWS HWSHWS

HW
S

HWR HWR HWR

HW
R

HW
S

300X200

20Ø HWR HWR HWR
HWS HWS HWS

20Ø

HWR

GRILLE & DIFFUSER SCHEDULE

MODEL

ALTERNATES
REMARKS

FINISH
FASTENING/FRAME

KRUEGER, TITUS, NAILOR HART

MANUFACTURER
FUNCTION

DESIGNATION

WHITE
SIDEWALL

EH PRICE

A
SUPPLY

620, DBL DEFLECTION, 20° UPWARD

SIZE AS NOTED ON DRAWING

ACCESSORIES -

TAG

CV-1 150Ø

L/S 
AIRFLOW

(mm)

INLET
SIZE

150Ø

95

95

12.8RHC-1 300x200 105

ROWSAPDCAPACITYAIR FLOWDUCT SIZEEWT (°C)EAT (°C)

1.882

LWT (°C)LAT (°C)

0.03

WPD WATER FLOW

26.7 68 40 37

RHC-2 300x200 105 1.8 0.0340 37

L/S 
AIRFLOW
MINIMUM

95

95

REHEAT COILS (INTEGRAL TO TERMINAL UNITS)
DESIGNATION

12.8 82 26.7 68

1

1CV-2

TERMINAL UNIT SCHEDULE

1. COIL INSTALLATIONS C/W ACCESS DOORS UPSTREAM AND DOWNSTREAM OF COIL.
2. CV BOXES ARE BASED ON E.H. PRICE SDV SERIES C/W FACTORY SUPPLIED OUTLET ATTENUATORS WITH FIBER-FREE INSULATION
3. CV BOXES ARE LINED WITH 25mm THICK FIBER-FREE FOAM INSULATION FOR ACOUSTIC DAMPENING

NOTES:

(Pa)(KW) (L/S) (KPa) (L/S)

KRUEGER, TITUS, NAILOR HART

WHITE
SIDEWALL

EH PRICE

B
RETURN

630

SIZE AS NOTED ON DRAWING

-

NOTES:

1. HANGERS TO BE INSTALLED SUCH THAT EITHER COIL OR 3-WAY VALVE CAN BE REMOVED
WITHOUT LOSING PIPE SUPPORT.

2. CIRCUIT SETTER: TOUR & ANDERSON STA-D, ARMSTRONG CBV, BELL & GOSSETT CB,
NEWMAN HATTERSLEY 1710.

3. CIRCUIT SETTERS ARE NOT ACCEPTABLE AS ISOLATION VALVES.
4. INSTALL ACCESS DOORS ON BOTH SIDES OF REHEAT COIL.
5. CONTROL VALVE IS TO BE PROVIDED BY CONTROLS CONTRACTOR AND INSTALLED BY

MECHANICAL CONTRACTOR (SINGLE SENSOR PER COIL).
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CV BOX SEQUENCE OF OPERATION

THE CV BOXES (CV-1, CV-2) SHALL AUTOMATICALLY MODULATE
THEIR DAMPERS TO MAINTAIN DESIGN AIRFLOW.
THE COIL CONTROL VALVE SHALL MODULATE TO MAINTAIN SPACE
TEMPERATURE AT THE BAS DEFINED SETPOINT (21°C DEFAULT).
CONTROLS FOR CV-1 AND CV-2  SHALL BE SEQUENCED TO
OPERATE IN PARALLEL IN ORDER TO MAINTAIN ROOM CONDITIONS
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CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR MECHANICAL WORK ARE IN PART DIAGRAMMATIC.
INTENDED TO CONVEY THE SCOPE OF WORK AND GENERAL ARRANGEMENT
FOR MECHANICAL SYSTEMS AND EQUIPMENT. CONTRACTOR TO COORDINATE
LAYOUT OF MECHANICAL SYSTEMS WITH ARCHITECTURAL, STRUCTURAL,
AND ELECTRICAL BUILDING COMPONENTS, AS WELL AS OTHER MECHANICAL
SYSTEMS. PROVIDE ADDITIONAL PIPING, DUCTING, FITTINGS, SUPPORTS,
ETC., REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.

EXISTING SYSTEMS DRAWINGS
EXISTING MECHANICAL SYSTEMS SHOWN ARE DIAGRAMMATIC AND ARE BASED ON
ORIGINAL DRAWINGS. THE DRAWING MAY NOT REPRESENT "AS-BUILT" CONDITIONS.
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ON SITE, PRIOR TO
TENDER CLOSE, THE EXTENT AND CONFIGURATION OF EXISTING MECHANICAL
SYSTEMS AND ALLOW FOR ADDITIONAL REMOVALS AS DETERMINED. NO EXTRAS
WILL BE ALLOWED FOR FAILURE OF THE CONTRACTOR IN COMPLETING A THOROUGH
REVIEW OF THE SITE PRIOR TO SUBMITTING A TENDER PRICE.
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LINEWEIGHT - LEGEND
EXISTING TO REMAIN

EXISTING TO BE REMOVED

NEW WORK

1. CONTRACTOR TO VERIFY ALL EXISTING CONDITIONS, MEASUREMENTS
AND OBSTRUCTIONS AND NOTIFY OWNER OF ANY OBSERVED
OBSTRUCTIONS NOT INDICATED IN THIS PROJECT MANUAL WHICH
WOULD INHIBIT THE WORK TO BE PERFORMED AS INDICATED PRIOR TO
TENDER CLOSE.

2. FLOORS SHALL BE SCANNED BEFORE ANY CORING IS DONE.
COORDINATE WITH GENERAL CONTRACTOR.

3. EXACT ROUTING OF CONDUITS INDICATED SHALL BE COORDINATED
WITH ALL OTHER TRADES.

4. PROVIDE COMPLETE, FULLY TESTED AND OPERATIONAL ELECTRICAL
SYSTEMS TO MEET THE REQUIREMENTS DESCRIBED HEREIN AND IN
COMPLETE ACCORDANCE WITH APPLICABLE CODES AND ORDINANCES.

5. FOLLOW MANUFACTURERS' RECOMMENDED INSTALLATION DETAILS AND
PROCEDURES FOR EQUIPMENT, SUPPLEMENTED BY REQUIREMENTS OF
CONTRACT DOCUMENTS.

6. PROVIDE ACCESS PANELS ON GYPSUM CEILINGS/WALLS AS REQUIRED
FOR ACCESS. COORDINATE ALL CUTTING REQUIREMENTS WITH THE
GENERAL CONTRACTOR.

7. COORDINATE ALL CUTTING AND PATCHING REQUIREMENTS OF EXISTING
BUILDING FINISHES AS REQUIRED TO ACCOMMODATE DEMOLITION AND
NEW WORK. REPAIR ANY DAMAGE CAUSED BY DEMOLITION WORK.
CUTTING AND PATCHING IS BY GENERAL CONTRACTOR.

8. REFER TO ARCHITECTURAL AND GE HEALTHCARE'S DRAWINGS FOR
ELEVATION DETAILS.

9. CONTRACTOR TO ENSURE ALL CONDUITS BENDING RADII ARE IN
COMPLIANCE WITH OESC RULE 12-294 AND TABLE 7.

10. CONTRACTOR IS RESPONSIBLE TO ORDER PRODUCTS (EQUIPMENT AND
MATERIALS) IN A TIMELY MANNER IN ORDER TO MEET PROJECT
SCHEDULING TIMELINES. SUBMIT SHOP DRAWINGS TO CONSULTANT FOR
REVIEW PRIOR TO ORDERING.

11.    PROVIDE 10 FOOT (3 METER) PIGTAILS AT ALL JUNCTION POINTS.
12.   CONTRACTOR TO ALLOW FOR THE PROVISION OF FIRE WATCH FOR THE
        DURATION THE EXISTING FIRE ALARM DEVICES IN THE AREA OF WORK
        ARE NOT OPERATIONAL. ALLOW FOR ALL ASSOCIATED COSTS.

GENERAL NOTES

ELECTRICAL DEMO/EXISTING LEGEND
REMOVE 600 x 600mm RECESSED LIGHT FIXTURE

REMOVE RECESSED DOWNLIGHT

REMOVE X-RAY IN USE WARNING LIGHT

REMOVE DIMMER SWITCH

REMOVE 3-WAY DIMMER SWITCH

REMOVE 3-WAY TOGGLE SWITCH

REMOVE EMERGENCY OFF PUSH BUTTON

REMOVE EQUIPMENT DIRECT CONNECTION

REMOVE AND REINSTALL RECEPTACLE

REMOVE AND REINSTALL CLOCK

EXISTING RECEPTACLE

EXISTING DATA OUTLET

REMOVE AND REINSTALL FIRE ALARM SMOKE
DETECTOR

REMOVE AND REINSTALL FIRE ALARM SPEAKER

EXISTING NURSE CALL DEVICE

SD

EPO

SP

B

E

ELECTRICAL LEGEND
PROVIDE 600 X 600mm LED FLAT PANEL LIGHT
FIXTURE. STANDARD OF ACCEPTANCE SYLVANIA
MODEL # PANELF3BS035UNVD8SC722GWH.

PROVIDE 150mm LED DOWNLIGHT C/W 0-10V DIMMING.
STANDARD OF ACCEPTANCE COOPER HALO MODEL#
LCR6-15-9FS-E010-MW.

X-RAY IN USE WARNING LIGHT (WALL MOUNTED)

X-RAY ROOM WARNING LIGHT CONTROLLER

PROVIDE EMERGENCY BATTERY UNIT C/W DUAL LIGHT
HEADS. STANDARD OF ACCEPTANCE EMERGI-LITE
MODEL# 06ESL-72-U/2-LA

PROVIDE DUAL REMOTE HEADS MR16 LED 6V 4W

PROVIDE 15A 120V RECEPTACLE

REINSTALL CLOCK

PROVIDE QUAD DATA OUTLET C/W FOUR (4) CAT 6
CABLES IN 27MM C BACK TO IT ROOM

PROVIDE ONE DATA OUTLET C/W ONE (1) CAT 6
CABLES IN 21MM C BACK TO IT ROOM

REINSTALL FIRE ALARM SMOKE DETECTOR

REINSTALL FIRE ALARM SPEAKER

PROVIDE SMOKE DETECTOR W/ RELAY BASE

PROVIDE FLOOR MOUNTED ELECTROMAGNETIC
DOOR HOLD OPEN DEVICE

PROVIDE DOOR INTERLOCK SWITCH

PROVIDE 0-10V DIMMER C/W TOGGLE SWITCH AND
SLIDE DIMMER.

PROVIDE 0-10V DIMMER C/W 3-WAY TOGGLE SWITCH
AND SLIDE DIMMER.

PROVIDE 3-WAY TOGGLE SWITCH.

PROVIDE EMERGENCY OFF PUSH BUTTON (EPO) C/W
TWO(2) NORMALLY CLOSED CONTACTS AND A
PUSH-TO-LATCH / TWIST-TO-RELEASE BUTTON.

PROVIDE FIRE ALARM ADDRESSABLE CONTROL
MODULE.

SP

ABBREVIATIONS LEGEND
CM CEILING MOUNTED

E EMERGENCY POWER

R REINSTALL DEVICE

C/W COMPLETE WITH

CH COUNTER HEIGHT

HL HIGH LEVEL

RR       REMOVE AND REINSTALL

EX.      EXISTING TO REMAIN

JB       JUNCTION BOX

E000 KEY PLAN & LEGENDS
E001 LIGHTING DEMOLITION AND NEW WORK
E002 POWER AND SYSTEMS DEMOLITION AND NEW WORK
E100 EQUIPMENT LAYOUT
E200 ELECTRICAL DETAILS
E201 ELECTRICAL DETAILS
E202 ELECTRICAL DETAILS

DRAWING LIST

DH

CONDUIT INSTALLED
BELOW FLOOR SLAB
CONDUIT ABOVE CEILING
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SD RB
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EX.
PANEL PP-XA

AREA OF WORK
(UCC X-RAY RM. JM0-084)

AREA OF WORK
ELECTRICAL CLOSET 0241

EX. PANEL LP-EB EX. PANEL LP-B

EX. PANEL LP-C

FEEDER TO RUN UNDER
JM0 FLOOR SLAB IN
BASEMENT CEILING SPACE

MDP

EX. PANEL LP-H

OUTLINE OF IT ROOM
(JM00-018-0) ON JM LEVEL 00

EXISTING SYSTEMS DRAWINGS
EXISTING ELECTRICAL SYSTEMS SHOWN ARE DIAGRAMMATIC AND ARE BASED ON
ORIGINAL DRAWINGS. THE DRAWING MAY NOT REPRESENT "AS-BUILT" CONDITIONS.
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ON SITE, PRIOR TO
TENDER CLOSE, THE EXTENT AND CONFIGURATION OF EXISTING ELECTRICAL
SYSTEMS AND ALLOW FOR ADDITIONAL REMOVALS AS DETERMINED. NO EXTRAS
WILL BE ALLOWED FOR FAILURE OF THE CONTRACTOR IN COMPLETING A THOROUGH
REVIEW OF THE SITE PRIOR TO SUBMITTING A TENDER PRICE.

CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.
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EXISTING SYSTEMS DRAWINGS
EXISTING ELECTRICAL SYSTEMS SHOWN ARE DIAGRAMMATIC AND ARE BASED ON
ORIGINAL DRAWINGS. THE DRAWING MAY NOT REPRESENT "AS-BUILT" CONDITIONS.
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ON SITE, PRIOR TO
TENDER CLOSE, THE EXTENT AND CONFIGURATION OF EXISTING ELECTRICAL
SYSTEMS AND ALLOW FOR ADDITIONAL REMOVALS AS DETERMINED. NO EXTRAS
WILL BE ALLOWED FOR FAILURE OF THE CONTRACTOR IN COMPLETING A THOROUGH
REVIEW OF THE SITE PRIOR TO SUBMITTING A TENDER PRICE.

CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.

1. REMOVE EXISTING X-RAY IN USE WARNING LIGHT AND REPLACE
WITH NEW X-RAY IN USE WARNING LIGHT C/W WARNING LIGHT
CONTROLLER AS INDICATED. REUSE EXISTING CIRCUIT. WARNING
LIGHT CONTROLLER TO BE MOUNTED IN CEILING SPACE ABOVE.
REFER TO DETAIL 2/E201. STANDARD OF ACCEPTANCE:

         WARNING LIGHT: GEXPRO "WXIA18WW-OF-XIU-120V-LED"
         WARNING LIGHT CONTROLLER: GEXPRO/BEVCO "RW120-10-BB"

2. REUSE EXISTING CIRCUIT B-14 TO FEED ALL NEW LIGHT FIXTURES.

DRAWING NOTES?
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EXISTING SYSTEMS DRAWINGS
EXISTING ELECTRICAL SYSTEMS SHOWN ARE DIAGRAMMATIC AND ARE BASED ON
ORIGINAL DRAWINGS. THE DRAWING MAY NOT REPRESENT "AS-BUILT" CONDITIONS.
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ON SITE, PRIOR TO
TENDER CLOSE, THE EXTENT AND CONFIGURATION OF EXISTING ELECTRICAL
SYSTEMS AND ALLOW FOR ADDITIONAL REMOVALS AS DETERMINED. NO EXTRAS
WILL BE ALLOWED FOR FAILURE OF THE CONTRACTOR IN COMPLETING A THOROUGH
REVIEW OF THE SITE PRIOR TO SUBMITTING A TENDER PRICE.

CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.

1. REMOVE AND REINSTALL EXISTING FIRE ALARM SMOKE DETECTOR AND
FIRE ALARM SPEAKER AS INDICATED. CONTRACTOR TO ALLOW FOR THE
PROVISION OF FIRE WATCH FOR THE DURATION THE EXISTING FIRE ALARM
DEVICES ARE NOT OPERATIONAL. ALLOW FOR ALL ASSOCIATED COSTS.

2. REMOVE EXISTING CAMERA C/W CABLING AND MONITORING SCREEN.
CONTRACTOR TO INSTALL OWNER PROVIDED NEW 180° IP CAMERA C/W
CAT 6 CABLE RUN BACK TO IT ROOM JM00-018-0 AND END TERMINATIONS.

3. PROVIDE DOOR INTERLOCK SWITCH TO INTERLOCK X-RAY EQUIPMENT
OPERATION WITH THE SUITE DOOR. STANDARD OF ACCEPTANCE: GEXPRO
GLC GLOBAL LIMIT SWITCH. REFER TO DETAIL 2/E201.

4. REMOVE AND REINSTALL EXISTING CLOCK AND RECEPTACLE TO
FACILITATE WALL FURRING. PROVIDE MUDRING EXTENSIONS AS REQUIRED
TO FLUSH MOUNT DEVICES TO THE WALL SURFACE.

5. PROVIDE UPDATED CIRCUIT TAG "EB-5A". REFER TO PANEL LP-EB
SCHEDULE.

6. PROVIDE 120V CIRCUIT TO MECHANICAL JUNCTION BOX ABOVE CEILING AS
INDICATED. JUNCTION BOX PROVIDED BY OTHERS. COORDINATE ONSITE
FOR THE EXACT LOCATION PRIOR TO ROUGH-IN.

7. REMOVE EXISTING UPS DISCONNECT PANEL C/W WIRING/CONDUIT BACK
TO SOURCE AND MAKE SAFE.

8. REMOVE EXISTING MAIN DISCONNECT PANEL C/W WIRING/CONDUIT BACK
TO SOURCE AND MAKE SAFE.

9. REMOVE EXISTING UPS C/W WIRING/CONDUIT BACK TO SOURCE AND MAKE
SAFE.

10. COORDINATE ON-SITE WITH OWNER FOR MOUNTING HEIGHT PRIOR TO
ROUGH-IN. NEW MONITORING SCREEN C/W MOUNT PROVIDED BY OWNER,
INSTALLED BY CONTRACTOR.

11. VCP CABINET SUPPLIED AND INSTALLED BY GE HEALTHCARE.
CONTRACTOR TO PROVIDE PATHWAY(S). REFER TO DRAWINGS E100 AND
E200.

12. PROVIDE NEW FLOOR TO CEILING SURFACE MOUNTED WALL DUCT.

13. NEW MAIN DISCONNECT PANEL (MDP) SUPPLIED AND INSTALLED BY
CONTRACTOR.

14. CONTRACTOR TO INCLUDE FOR HIRING AN INTEGRATED TESTING
COORDINATOR TO PROVIDE INTEGRATED SYSTEMS TESTING AND
VERIFICATION PER CAN/ULC-S1001 FOR INTEGRATION BETWEEN DOOR
HOLD OPEN DEVICE AND FIRE ALARM SYSTEM . REFER TO ELECTRICAL
SPECIFICATIONS SECTION 26 00 10.1.27.

DRAWING NOTES?

1. PER SPECIFICATION 26 05 26 SECTION, BOND ALL MECHANICAL DUCTWORK,
MEDICAL GAS LINES, AND WATER LINES WITHIN PATIENT CARE AREAS WITH
#6 AWG RW90 TO ELECTRICAL PANEL FEEDING OUTLETS WITHIN THE AREA
OR EQUIPOTENTIAL GROUND POINT IF AVAILABLE. LOCATE GROUND CLAMPS
IN A SECTION OF EASILY ACCESSIBLE CEILING ABOVE. LABEL EACH AND
EVERY CONNECTION FOR EASE OF TESTING. PROVIDE ALL REQUIRED
GROUNDING CLAMPS AND FITTINGS.

2. PROVIDE #6 AWG RW90 BONDING CONDUCTOR BETWEEN ELECTRICAL
PANELS IN 3/4" (21MM) SERVING OUTLETS / WIRING DEVICES WITHIN THE
SAME PATIENT CARE AREA / ENVIRONMENT.

3. PROVIDE 10 FOOT (3 METER) PIGTAILS AT ALL JUNCTION POINTS.

4. ELECTRICAL CONTRACTOR TO PROVIDE MEASURED PULL STRINGS IN ALL
CONDUIT AND RACEWAY RUNS.

5. ALL OPENINGS IN RACEWAY AND ACCESS FLOORING ARE TO BE CUT OUT
AND FINISHED WITH GROMMETS.

6. CEILING MOUNTED JUNCTION BOXES MUST BE INSTALLED FLUSH WITH
FINISHED CEILING.

7. ELECTRICAL FEEDS BACK TO EXISTING PANELS TO BE RUN AFTER HOTEL
DIEU HOSPITAL'S NORMAL WORKING HOURS. COORDINATE SCHEDULE WITH
OWNER BEFOREHAND.

8. NETWORK CABLING (CAT 6) RUNS BACK TO NETWORK CLOSET IN IT ROOM
TO BE RUN AFTER HOTEL DIEU HOSPITAL'S NORMAL WORKING HOURS.
COORDINATE SCHEDULE WITH OWNER BEFOREHAND.

9. ALL NEW ELECTRICAL OUTLET BOXES TO BE FLUSH MOUNTED IN INTERIOR
CONSTRUCTION, SURFACE MOUNTED IN CONCEALED INTERIOR LOCATIONS,
AND SURFACE MOUNTED IN EXPOSED INTERIOR LOCATIONS WHERE
CONNECTING CONDUIT IS EMT, TO BE STAMPED AND GALVANIZED STEEL
OUTLET BOXES UNLESS OTHERWISE NOTED.

GENERAL NOTES
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E002

AS NOTED

NEW WORK
DEMOLITION AND
POWER AND SYSTEMS
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SCALE:
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PARTIAL LEVEL 0 - POWER AND SYSTEMS NEW WORK
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SCALE:
1

E002
PARTIAL LEVEL 0 - POWER AND SYSTEMS DEMOLITION

1:50
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ROOM
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1
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EXISTING SYSTEMS DRAWINGS
EXISTING ELECTRICAL SYSTEMS SHOWN ARE DIAGRAMMATIC AND ARE BASED ON
ORIGINAL DRAWINGS. THE DRAWING MAY NOT REPRESENT "AS-BUILT" CONDITIONS.
IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY ON SITE, PRIOR TO
TENDER CLOSE, THE EXTENT AND CONFIGURATION OF EXISTING ELECTRICAL
SYSTEMS AND ALLOW FOR ADDITIONAL REMOVALS AS DETERMINED. NO EXTRAS
WILL BE ALLOWED FOR FAILURE OF THE CONTRACTOR IN COMPLETING A THOROUGH
REVIEW OF THE SITE PRIOR TO SUBMITTING A TENDER PRICE.

CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.

1. PROVIDE CONDUIT/ WIRING DOWN INTO BASEMENT FROM MDP
OVER AND UP INTO THE VCP CABINET LOCATION.

2. PROVIDE NEW FEEDER AND CONDUIT FROM EXISTING NORMAL
PANEL PP-XA TO NEW MDP. FEEDER TO RUN UNDER JM0 FLOOR
SLAB IN BASEMENT CEILING SPACE, OVER AND UP INTO NEW MDP.
REFER TO KEY PLAN 1/E000 AND SINGLE LINE DIAGRAM 1/E200.

DRAWING NOTES?

Tag Electrical Equipment / Devices List

1 Main Disconnect Panel
2 Box below floor 18"x18"x6" [450 x 450 x 150], with 3" [75] conduit cut flush with floor

3 Flush 12"x6"x4" [300 x 150 x 100] box (For Operator's console)

4 Flush box - 24"x24"x4" [600 x 600 x 100] (For Wall stand)

5 Flush box - 12"x12"x4" [300 x 300 x 100] (For Access Point)

6 Flush box - 12"x12"x4" [300 x 300 x 100] (For Detector Bin)

7 18" x 3 1/2" [450 x 90] Flush vertical wall duct with minimum 2 dividers and removable
coverplate

8 Box below floor - 24"x24"x6" [600 x 600 x 150]

9 One 1" [25] conduit above ceiling

10 One 2" [50] conduit above ceiling

11 One 2 1/2" [64] conduit above ceiling

12 One 3 1/2" [89] conduit above ceiling

13 One 1 1/2" [38] conduit below floor

14 One 2" [50] conduit below floor

15 One 2 1/2" [64] conduit below floor

16 Flush box in ceiling - 24"x24"6" [600 x 600 x 150]

17 Box above ceiling - 24"x24"6" [600 x 600 x 150]

18 Grommeted opening (For Systems cabinet/ VCP Cabinet)

Cable Length Note:
Routing of cable ductwork, conduits, etc., must run direct as possible otherwise may result in the need

for greater than standard cable lengths (refer to the interconnection diagram for maximum usable
lengths point to point).

Additional Conduit Runs
(Contractor Supplied and Installed)

From
(Bubble # / Item)

To
(Bubble # / Item) Qty

Size
In. mm

Panel PP-XA 1 Main Disconnect 1 2 1/2 63

1 Main Disconnect
Emergency Off 1 1/2 13

7 Systems Cabinet
/ VCP Cabinet 1 1 27

Warning Light

 Warning Light Control
1 1/2 13

1 Phase Power 1 3/4 21

7 Systems Cabinet
1 1/2 13

Door Switch 1 1/2 13

5 Access Point 1 1 27

3 Operators Console
6 Detector Bin 1 1 27

5 Access Point 1 2 53
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EQUIPMENT LAYOUT
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SCALE:
1

E100
EQUIPMENT AND CONDUIT LAYOUT

0.040000



100A-3P

EXISTING NORMAL PANEL PP-XA
1200A-220/380V-3Ø-4W

150A-3P 500A-3P

EXISTING FEED
FOR GENRAD ROOM 3

X-RAY MACHINE

EXISTING FEEDER WIRING
FOR T12 TRANSFORMER
SERVING DP-XRA

150A-3P

TO UCC X-RAY SCANNING EQUIPMENT

MAIN DISCONNECT PANEL (MDP)
PROVIDED AND WIRED BY CONTRACTOR.

 110A-380V-3Ø, ULC RATED
GEXPRO/BEVCO CATALOG #: AXR400-110-BB50.

PROVIDE 3 #3/0 & 1 #3/0
ISOLATED GROUND
& 1 #6BD IN 63mmC

PROVIDE LUG REDUCERS
TO 2/0 PER PHASE LUGS

AND 1/0 FOR GROUND LUG.

125A-3P
EXISTING,

BREAKER IN OFF POSITION

125-3P
EXISTING,
BREAKER IN OFF POSITION

EXISTING,
BREAKER IN OFF POSITION

100A-3P
EXISTING,
BREAKER IN OFF POSITION

100A-3P
EXISTING,
BREAKER IN OFF POSITION

EXISTING,
BREAKER IN OFF POSITION

100A-3P

100A-3P
SPARE

ELECTRICAL ROOM
0241

UCC X-RAY ROOM
JM0-084

GROUND FLOOR

BASEMENT FLOOR
FEEDER TO RUN UNDER JM0 FLOOR SLAB IN BASEMENT
CEILING SPACE, THEN UP INTO NEW MDP IN JM0-084.

1

1. REMOVE EXISTING FEEDER TO EXISTING MDP IN JM0-084 BACK TO
SOURCE AND MAKE SAFE. PROVIDE NEW LAMACOID NAME PLATE
TO LABEL BREAKER AS SPARE.

DRAWING NOTES?

CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.

EPO

SKL

INCOMING
380V MAINS

110 A
CONTROL ROOM

EXAM ROOM

MAIN DISCONNECT PANEL (MDP)
EPO

SKL

EPO

CABLE/WIRING SUPPLIED BY CONTRACTOR

EQUIPMENT SUPPLIED BY GE HEALTHCARE

EQUIPMENT SUPPLIED BY CONTRACTOR

SYSTEM CABINET

EMERGENCY OFF PUSH BUTTON

NOTES:

1. PROVIDE MULTI - CONDUCTOR SHIELDED 16AWG CABLE TO CONNECT EMERGENCY OFF PUSHBUTTONS TO
MDP.

2. CONTRACTOR TO REFER GE HEALTHCARE PRE-INSTALLATION MANUAL PRIOR TO ROUGH-IN, WIRING,
TERMINATIONS AND INSTALLATION.

3. REFER TO FEEDER TABLE FOR WIRING SIZE FROM MAIN DISCONNECT PANEL TO SYSTEM CABINET (SKL).

FEEDER TABLE

MIN. FEEDER WIRE SIZE, AWG OR MCM (SQ MM)/VAC

MINIMUM FEEDER WIRE LENGTH
FEET (METER) 50 (15) 100 (30) 150 (46) 200

(61)
250
(76)

300
(91)

350
(107)

400
(122)

450
(138)

380 VAC 2 (35) 2 (35) 1/0 (55) 2/0 (70) 3/0 (85) 4/0
(100)

300M
(150)

350M
(175)

400M
(200)

System
Cabinet/

VCP Cabinet

BRIDGE

WS

WALL BOX

OPERATOR
CONSOLE

EXAM ROOM

CONTROL ROOM

TIB

AP

TABLE

Measured from the
front of the bridge

15.5 m [50.85 ft]

20.5 m [67.26 ft]
15.5 m [50.85 ft]

Ethernet
24.5 m [80.38 ft]

19.5 m [63.98 ft]

Ethernet
24.5 m [80.38 ft]

Hospital
110/220 VAC

Detector bin
Ethernet

24.5 m [80.38 ft]

Ethernet
29.5 m [96.7 ft]

Ethernet
29.5 m [96.7 ft]

17.5 m [57.41 ft]

19.5 m [63.98 ft]2.8 m [9.19 ft]

19.5 m [63.98 ft]
14.5 m [47.57 ft]

19.5 m [63.98 ft]

NOTES:

1. THE MAXIMUM POINT TO POINT DISTANCES ILLUSTRATED ON THIS DRAWING MUST NOT BE EXCEEDED.

2. CONTRACTOR TO REFER GE HEALTHCARE PRE-INSTALLATION MANUAL PRIOR TO ROUGH-IN, WIRING,
TERMINATIONS AND INSTALLATION.
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AS NOTED

ELECTRICAL DETAILS
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SCALE:
1

E200
PARTIAL SINGLE LINE DIAGRAM

N.T.S. SCALE:
2

E200
GE HEALTHCARE DETAIL - POWER DISTRIBUTION

N.T.S.

SCALE:
3

E200
GE HEALTHCARE INTERCONNECTIONS DETAIL

N.T.S.



SEQUENCE OF OPERATION
1. DOOR NORMALLY HELD OPEN.

2. UPON DETECTION OF SMOKE AT THE DOOR OR UPON
RECEIVING A SIGNAL FROM FIRE ALARM PANEL, POWER
IS DISCONNECTED, RELEASING THE MAGNET AND
CLOSING THE DOOR.

LEGEND
SMOKE DETECTOR CW RELAY BASE.

ELECTROMAGNETIC DOOR HOLD OPEN
DEVICE.

CURRENT SENSING RELAY.

NORMALLY CLOSED CONTACT.

NORMALLY OPEN CONTACT.

FUSE.

EXISTING TO REMAIN.

PROVIDE NEW.

SD

C

C

SD

PLAN VIEW DUAL VOLTAGE
RELAY

CLASS 2
TRANSFORMER

(POWER SUPPLY)

FIRE ALARM SYSTEM
CONTACT FROM
ADDRESSABLE

CONTROL MODULE

SMOKE DETECTOR
RELAY BASE

ELECTROMAGNETIC
DOOR HOLDER

L

N

120VAC 120VAC
24VAC

C-1

1500mm MAX 1500mm MAX

SD

SMOKE DETECTOR
RELAY BASE

CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.

DOOR
INTERLOCK
SWITCH

TB2

N

X-RAY IN USE
WARNING LIGHT
(120V/1Ø)

PDU

SKL

TB2

CABLE/WIRING SUPPLIED BY CONTRACTOR

EQUIPMENT SUPPLIED BY GE HEALTHCARE

POWER DISTRIBUTION UNIT

SYSTEM CABINET

TERMINAL BLOCK 2

L

24VDC

PDU

G

SKL

REUSE EXISTING
WARNING LIGHT
120V CIRCUIT

WARNING LIGHT CONTROLLER

NOTES:

1. PROVIDE MULTI - CONDUCTOR SHIELDED 14AWG CABLE TO CONNECT WARNING
LIGHT CONTROLLER / DOOR INTERLOCK SWITCH TO SYSTEM CABINET.

2. PROVIDE WARNING LIGHT CONTROLLER.

3. PROVIDE WALL MOUNTED 120V/1Ø X-RAY IN USE WARNING LIGHT. COORDINATE
WITH OWNER FOR EXACT WORDING / LETTERING  PATTERN PRIOR TO ORDERING /
MANUFACTURING RELEASE.

4. CONTRACTOR TO REFER GE HEALTHCARE PRE-INSTALLATION MANUAL PRIOR TO
ROUGH-IN, WIRING, TERMINATIONS AND INSTALLATION.
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SCALE:
1

E201
ELECTROMAGNETIC DOOR HOLDER CONTROL DIAGRAM

N.T.S. SCALE:
2

E201
X-RAY IN USE WARNING LIGHT AND DOOR INTERLOCK

N.T.S.



PANEL LP-B

EXISTING JM0-084 LIGHTING

2020

20 15

20 15

15 15

15 15

15 15

15

15 15

15

20 15

15 15

15 15

15 20

15 20

15 15

20

15

15

15 15

50

120/208 VOLT, 3PH, 4W
225 AMP MAINS, 10KA

1 2

3 4

5 6

7 8

9 10

11 12

13 14

15 16

17 18

19 20

21 22

23 24

25 26

27 28

29 30

31 32

33 34

35 36

37 38

39 40

41 42

S. N.

EXISTING LOAD

2030

15

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD
EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

CONTRACT DRAWINGS
CONTRACT DRAWINGS FOR ELECTRICAL WORK ARE IN PART
DIAGRAMMATIC, INTENDED TO CONVEY THE SCOPE OF WORK AND
GENERAL ARRANGEMENT FOR EQUIPMENT, CONDUIT AND OUTLETS.
CONTRACTOR TO COORDINATE LAYOUT OF ELECTRICAL SYSTEMS
WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL BUILDING
COMPONENTS, AS WELL AS OTHER ELECTRICAL SYSTEMS. PROVIDE
ADDITIONAL JUNCTION BOXES, FITTINGS, SUPPORTS, ETC.
REQUIRED TO FACILITATE THE WORK. NO EXTRA PAYMENTS ARISING
FROM FAILURE TO MAKE THIS COORDINATION WILL BE CONSIDERED.

EXISTING LOAD

PANEL LP-C

EXISTING LOAD

1515

15 15

15 15

15 15

20 20

20 20

20 20

20 20

20 15

15 20

15 15

15 15

20 15

15 15

20 15

15

30 15

15

120/208 VOLT, 3PH, 4W
225 AMP MAINS, 10KA

1 2

3 4

5 6

7 8

9 10

11 12

13 14

15 16

17 18

19 20

21 22

23 24

25 26

27 28

29 30

31 32

33 34

35 36

37 38

39 40

41 42

S. N.

SPACE

SPACE

DOOR HOLDER JM0-084

SPACE

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD
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GENERAL SPECIFICATIONS

· GEHC is not responsible for the installation of developers and associated equipment, lighting, cassette trays
and protective screens or derivatives not mentioned in the order.

· The final study contains recommendations for the location of GEHC equipment and associated devices,
electrical wiring and room arrangements. When preparing the study, every effort has been made to consider
every aspect of the actual equipment expected to be installed.

· The layout of the equipment offered by GEHC, the dimensions given for the premises, the details provided for
the pre-installation work and electrical power supply are given according to the information noted during
on-site study and the wishes expressed by the customer.

· The room dimensions used to create the equipment layout may originate from a previous layout and may not
be accurate as they may not have been verified on site. GEHC cannot take any responsibility for errors due to
lack of information.

· Dimensions apply to finished surfaces of the room.
· Actual configuration may differ from options presented in some typical views or tables.
· If this set of final drawings has been approved by the customer, any subsequent modification of the site must

be subject to further investigation by GEHC about the feasibility of installing the equipment. Any reservations
must be noted.

· The equipment layout indicates the placement and interconnection of the indicated equipment components. 
There may be local requirements that could impact the placement of these components.  It remains the
customer's responsibility to ensure that the site and final equipment placement complies with all applicable
local requirements.

· All work required to install GEHC equipment must be carried out in compliance with the building regulations
and the safety standards of legal force in the country concerned.

· These drawings are not to be used for actual construction purposes. The company cannot take responsibility
for any damage resulting therefrom.

CUSTOMER RESPONSIBILITIES

· It is the responsibility of the customer to prepare the site in accordance with the specifications stated in the
final study. A detailed site readiness checklist is provided by GEHC. It is the responsibility of the customer to
ensure all requirements are fulfilled and that the site conforms to all specifications defined in the checklist and
 final study. The GEHC Project Manager of Installation (PMI) will work in cooperation with the customer to
follow up and ensure that actions in the checklist are complete, and if necessary, will aid in the rescheduling
of the delivery and installation date.

· Prior to installation, a structural engineer of record must ensure that the floor and ceiling is designed in such a
way that the loads of the installed system can be securely borne and transferred. The layout of additional
structural elements, dimensioning and the selection of appropriate installation methods are the sole
responsibility of the structural engineer. Execution of load bearing structures supporting equipment on the
ceiling, floor or walls are the customer's responsibility.

RADIO-PROTECTION

· Suitable radiological protection must be determined by a qualified radiological physicist in conformation with
local regulations. GEHC does not take responsibility for the specification or provision of radio-protection.

DISCLAIMER

THE UNDERSIGNED, HEREBY CERTIFIES THAT I HAVE READ AND APPROVED THE PLANS IN THIS DOCUMENT.

DATE NAME SIGNATURE

· A mandatory component of this drawing set is the GE HealthCare Pre-installation manual. Failure to reference
the Pre-installation manual will result in incomplete documentation required for site design and preparation.

· The items on the GE HealthCare Site Readiness Checklists listed below are REQUIRED to facilitate equipment
delivery to the site. Equipment will not be delivered if these requirements are not satisfied.

CUSTOMER SITE READINESS REQUIREMENTS

REQUIRED MANUALS FOR SYSTEM PRE-INSTALLATION
Description Document Number*

Product specific Pre-installation Manual Refer to cover page

*documents can be accessed in multiple languages at https://www.gehealthcare.com/support/manuals

· Any deviation from these drawings must be communicated in writing to and reviewed by your local GE
HealthCare installation project manager prior to making changes.

· Make arrangements for any rigging, special handling, or facility modifications that must be made to
deliver the equipment to the installation site.  If desired, your local GE HealthCare installation project
manager can supply a reference list of rigging contractors.

· New construction requires the following;
1. Secure area for equipment,
2. Power for drills and other test equipment,
3. Restrooms.

· Provide for refuse removal and disposal (e.g. crates, cartons, packing)

· For CT systems it is required to minimize vibrations within the scan room. It is the customer's
responsibility to contract a vibration consultant/engineer to implement site design modifications to
meet the GE vibration specification. Refer to the system Pre-installation manual for vibration
specifications.

REQUIRED SITE-READINESS CHECKLISTS FOR SYSTEM PRE-INSTALLATION
Modality Document Number*

Computerized Tomography DOC2949059

Radiology, Radiology and Fluouroscopy, Mammography, Bone Mass
Densitometry DOC2949063

All modality Customer/Contractor Worksheet DOC2949068
*documents can be accessed in multiple languages at https://www.gehealthcare.com/support/manuals
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ENVIRONMENTAL SPECIFICATIONS

MAGNETIC INTERFERENCE

In order to avoid interference on the system, static field limits from the surrounding environment must be less
than <1 Gauss around the unit.

LIGHT REQUIREMENTS

For the electronic ballast of fluorescent lamp in exam room, the operating frequency should be above 42 kHz.

ACOUSTIC OUTPUT

Measured 1 m [3.28 ft] from any point in system.
In-use: less than 55 dBA
Stand-by: less than 55 dBA
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B
B'

A' A

SOFFIT @ 8'-11"
SOFFIT @ 7'-8" A.F.F.

SOFFIT @ 9'-2 1/2"

EXAM ROOM HEIGHT

FINISHED FLOOR TO SLAB HEIGHT

FALSE CEILING HEIGHT

12'-0"

9' - 2 1/2"

BY ITEM DESCRIPTION

MAX
HEAT

OUTPUT
(BTU/h)

WEIGHT
(lbs)

MAX
HEAT

OUTPUT
(W)

WEIGHT
(kg)

A 1 BAMBOO TABLE - 692 - 314

A 2 VCP CABINET - 437 - 198

A 3 GLOBAL G3 STANDARD WALL STAND - 626 - 284

A 4 IMAGE PASTE BARRIER - 120 - 54.4

A 5 ACCESS POINT - 1 - 0.6

A 6 GRID HOLDER - 30 - 13.8

A 7 OPERATOR CONSOLE - 23 - 10.6

A 8 CABLE CHAIN SUPPORT - - - -

A 9 17'-6" LONGITUDINAL STATIONARY
RAILS - - - -

A 10 DRIVE BELT AND ANCHOR RAILS - - - -

A 11 OTS WITH 3 m BRIDGE WITH CABLE
CHAIN - 1068 - 484.5

C 12 MAIN DISCONNECT PANEL (MDP) - 79 - 36

A 13 PARTIAL UPS - 25 - 11.5

A 14 DETECTOR BIN (WALL MOUNTED) - 33 - 15

Auto Image Pasting at Wall Stand

Vo
lu

m
eR

AD

Vertical at Wall stand

Horizontal at Table

Horizontal at Extended Arm Wall stand

Cross-Table at Wall stand

The chart shows the applications possible to perform with the present equipment positioning,
however the sales contract may not include all of them.

Applications

Auto Image Pasting at Table

YES

NO

YES

NO

YES

YES

The following shots are NOT available in this layout

Rear to front cross table shot to table centerline

C 17
MINIMUM OPENING FOR EQUIPMENT DELIVERY IS 950 mm x 1900 mm [37.5 in x 75 in],
CONTINGENT ON A 2500 mm [96 in] CORRIDOR WIDTH (NOTE: IMAGE PASTE OPTION
REQUIRES AN 1100 mm x 2100 mm [44 in x 82 in] OPENING)

*REFER TO HEAT DISSIPATION DETAIL ON PAGE M1 FOR SYSTEM HEAT LOAD INFORMATION

C 15 COUNTER TOP FOR EQUIPMENT- PROVIDE GROMMETED OPENINGS AS REQUIRED TO
ROUTE CABLES

C 16 CONTROL WALL TO CEILING WITH LEAD GLASS VIEWING WINDOW

LEGEND

A GE SUPPLIED D AVAILABLE FROM GE

B GE SUPPLIED/CONTRACTOR INSTALLED E EQUIPMENT EXISTING IN ROOM

C CUSTOMER/CONTRACTOR SUPPLIED AND
INSTALLED * ITEM TO BE REINSTALLED FROM

ANOTHER SITE

For Accessory Sales:  (866) 281-7545 Options 1, 2, 1, 2 or mail to: gehcaccessorysales@ge.com
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Discovery

SCALE 1:50

FOCAL SPOT TRAVEL WITH 3M BRIDGE

Note: Focal Spot Travel depends on the length of the bridge and rails.

OTS column
travel range

Tube focal spot
travel range
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SIDE VIEW A-A'

FRONT VIEW B-B'

EXAM ROOM CEILING HEIGHTS

RECOMMENDED AND MINIMUM ROOM HEIGHTS
CONFIGURATION SPECIFICATION CEILING HEIGHT CEILING HEIGHT

All

2m, 3m or 4m Bridge Recommended 2895 mm 114 in
3m Bridge with WS at front side Minimum 2883 mm 113.5 in
4m Bridge with WS at front side Minimum 2890 mm 113.75 in

2m or 3m Bridge with WS at head side Minimum 2616 mm 103 in
4m Bridge with WS at head side Minimum 2622.5 mm 103.25 in

Drape

2m or 3m Bridge with WS at foot side Minimum 2692.4 mm 106 in
4m Bridge with WS at foot side Minimum 2697 mm 106.25 in
3m Bridge with WS at rear side Minimum 2616 mm 103 in
4m Bridge with WS at rear side Minimum 2622.5 mm 103.25 in

Chain

2m or 3m Bridge with WS at foot side Minimum 2718 mm 107 in
3m Bridge with WS at rear side Minimum 2718 mm 107 in

4m Bridge with WS at foot/rear side Minimum 2724 mm 107.25 in

Note :  measured from the floor to the top of the longitudinal rails
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SCALE 1:20

GRID HOLDER AND DETECTOR CHARGING BIN
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THE CUSTOMER/CONTRACTOR SHOULD:

· Provide an area adjacent to the installation site for delivery and unloading of the GEHC equipment.
· Ensure that the dimensions of all doors, corridors, ceiling heights are sufficient to accommodate the

movement of GEHC equipment from the delivery area into the definitive installation room.
· Ensure that access routes for equipment will accommodate the weights of the equipment and any

transportation, lifting and rigging equipment.
· Ensure that all necessary arrangements for stopping and unloading on public or private property not

belonging to the customer have been made.

DELIVERY

DIMENSIONS OF DELIVERY WITH DOLLY TRANSPORT EQUIPMENT
EQUIPMENT DIMENSIONS LxWxH mm (in) WEIGHT kg (lb)

STANDARD WALLSTAND 2111x911x1860 (83.1x35.9x73.2) 284 kg (626 lbs) + dolly

EXTENDED WALLSTAND 2340x911x1860 (92.1x35.9x73.2) 292 kg (644 lbs) + dolly

BAMBOO TABLE (without table
top) 1800x930x750 (70.9x36.6x29.5) 350 kg (772 lbs) + dolly

GLOBAL G3 TABLE 2350x940x800 (93x37x31.5) 380 kg (838 lbs) + dolly

STATIONARY RAILS
(5.79 m (19 ft))   (set of 2 rails) 5920x62.5x84.3 (233.1x2.5x3.3) 63 kg (138 lbs)

OTS 1190x1040x1640 (46.8x41x64.5) 419 kg (924 lbs)

BAMBOO OTS 1200x1100x1900 (47.2x43.3x74.8) 356 kg (785 lbs)

2M or 3M BRIDGE 3254x794x500 (128.1x31x19.7) 172 kg (380 lbs)

4M BRIDGE 4554x794x500 (4547x31x19.7) 246 kg (542 lbs)
Refer to Equipment Layout for site-specific equipment configuration.

ACCESS POINT POSITION

AP Wall-mounting position:
· There are 6 different positions available for AP wall-mounting.
· Install at more than 2.5 m [8.2 ft] height from floor level to avoid potential blocking from human or other

obstacles.
· One Ethernet cable to Magic PC and one power cable to system cabinet are connected on the back of the AP.
· Use wall mount adapter included with AP.
· AP is only provided for wireless system, it is not included in Non Wireless Configuration system.

Detector insertion direction

Pos 1

Pos 2

Pos 3 Pos 4 Pos 5

Pos 6

Cable outlet

Detector insertion direction

CLEARANCE AREAS

TABLE WITH STANDARD WALLSTAND

SCALE 1:50

*Recommended service access clearance is 915 mm [36 in].

2400
 [94 in]
3080

 [121 in]

93
3

[3
7 

in
]

12
12

 [4
8 

in
]

61
0*

[2
4*

 in
]

fo
r S

ta
nd

ar
d 

W
al

l S
ta

nd

fo
r S

ta
nd

ar
d 

W
al

l S
ta

nd

60
 [2 in]

Service clearance,
right hand load

Service clearance,
left hand load

Column service
clearance, either

side required

Column service
clearance, either

side required

91
5

[3
6 

in
]

50
8

 [2
0 

in
]

91
5

 [3
6 

in
]

50
8

 [2
0 

in
]

102
 [4 in]

DateRev /16RAD-M500014-FIN-00-A4.DWG A4 26/Jun/2026DISCOVERY XR656 HDKingston Health Sciences Centre - Hotel Dieu Hospital A4 - Equipment Details & Delivery 06



CEILING REQUIREMENTS

To allow installation of the stationary rail cross-members, clearance is required between the ends of the stationary
rails and the walls.

It is recommended that sprinkler heads not be placed between the stationary rails. All sprinkler heads should be
mounted so they do not extend downward more than 6.35 mm [1/4 in] from the ceiling while in the 'resting'
position.

In addition, there should not be anything mounted in the ceiling (i.e. lights, A/C returns, etc) between the
stationary rails. This is because the OTS longitudinal drive belt assembly is located on the movable bridge,
approximately centered between the two stationary rails, and may come into contact with those ceiling-mounted
items during normal use.

Stationary rails are designed for top (ceiling) mounting. Rails can be ordered and are supplied in the following sizes:
- 4115 mm [13 ft 6 in] - 5334 mm [17 ft 6 in]
- 4420 mm [14 ft 6 in] - 5640 mm [18 ft 6 in]
- 4724 mm [15 ft 6 in] - 5791 mm [19 ft]
- 5030 mm [16 ft 6 in]

The choice of length depends on room size, configuration and the possible presence of obstructions.

STRUCTURAL NOTES
· Methods of support for the steelwork that will permit attachment to structural steel or through bolts in

concrete construction should be favored. Do not use concrete or masonry anchors in direct tension.
· All units that are wall mounted or wall supported are to be provided with supports where necessary. Wall

supports are to be supplied and installed by the customer or his contractors.  See plan for suggested locations.
· Control walls shall be constructed to minimum 2130mm (7'-0") high.
· Dimensions are to finished surfaces of room.
· Customers contractor must provide all penetrations in post tension floors.
· Customers contractor must provide and install any non-standard anchoring.  Documents for standard

anchoring methods are included with GE equipment drawings for geographic areas that require such
documentation.

· Customers contractor must provide and install hardware for "through the floor" anchoring and/or any bracing
under access floors.  This contractor  must also provide floor drilling that cannot be completed because of an
obstruction encountered while drilling by the GE installer such as rebar etc.

· It is the customer's responsibility to perform any floor or wall penetrations that may be required. The
customer is also responsible for ensuring that no subsurface utilities (e.g., electrical or any other form of
wiring, conduits, piping, duct work or structural supports (i.e. post tension cables or rebar)) will interfere or
come in contact with subsurface penetration operations (e.g. drilling and installation of anchors/screws)
performed during the installation process. To ensure worker safety, GE installers will perform surface
penetration operations only after the customer's validation and completion of the "GE surface penetration
permit".

· Different anchor types are used to install the components of the system. Refer to Structural Requirements
Section(s) of the Pre-Installation Manual for each anchor requirement.

· Refer to the Structural Requirements Section for the required minimum embedment.
· The ground surface must be flat and leveled, maximum tolerance for leveling is ±1.5 mm per 1 m (0.2 in per 10

feet).  A grout pad provided by the contractor is required to meet this specification. The maximum pad
thickness is 6.3 mm (0.25 in).
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SOFFIT @ 8'-11"
SOFFIT @ 7'-8" A.F.F.

SOFFIT @ 9'-2 1/2"

P1001 & Usable ceiling height Note:
This layout uses P10001 to attach the rails to the existing non-standard grid. This reduces the usable ceiling

height from 9'-2 1/2” to 8'-11”.

ITEM DESCRIPTION

(GE SUPPLIED / CONTRACTOR INSTALLED)

1 Area occupied by GE supplied table baseplate

2 Area occupied by GE supplied wall stand baseplate

3 Image paste barrier floor puck locations; template provided

(CONTRACTOR SUPPLIED & INSTALLED)

4 Support backing for Grid Holder, locate as shown. Refer to Equipment Detail page.

5 Support backing for Detector Bin, locate as shown. Refer to Equipment Detail page.

6

Reuse existing if adequate. Structural support in ceiling for fastening ceiling supported
equipment. Supports to run continuous with no fittings extending below face of channel, run
wall to wall, be parallel, square, and in the same horizontal plane, flush with the finished
ceiling. Rails are mounted to these supports every 2'-2" and require 350 lbs. (597 lbs. In
seismic regions) per bolt load. Methods of support that permit attachment to structural steel
or through bolts in concrete should be favored. Do not use screw anchors in direct tension.

7

P10001 or equivalent to attach to existing ceiling grid. Structural support in ceiling for
fastening ceiling supported equipment. Supports to run continuous with no fittings extending
below face of channel, run wall to wall, be parallel, square, and in the same horizontal plane,
flush with the finished ceiling. Rails are mounted to these supports every 2'-2" and require 350
lbs. (597 lbs. In seismic regions) per bolt load. Methods of support that permit attachment to
structural steel or through bolts in concrete should be favored. Do not use screw anchors in
direct tension.

8 Location of stationary rails attached to existing gridded ceiling.

9 Location of cable chain attached to existing gridded ceiling.
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Rec: 660.4 ±1.5 mm
[26 ±1/16 in].
Max: 1320 mm [52 in]
with universal rail option.

1422 ±3 mm
[56 ±1/8 in]

OTS SUSPENSION RAILS MOUNTING SPECIFICATIONS

Distance between holes axis 660.4 mm [26 in], Maximum load per bolt is 159 kg [350 lb], however each mounting
bolt must not "PULL OUT" or otherwise fail under a vertically downward dead load of 636 kg [1400 lb].
Bolts for mounting stationary rails on Unistrut or equivalent supplied by GE (1/2" - 13 headed bolts)

The bottom surface of
stationary rail and cable

support rail must be flat,
no obvious protrusions

larger than 1mm.
(only applicable for non-

Unistrut construction)
Stationary rail mounting
points must be parallel
within ±3 mm [±1/8 in]

When a 136 kg [300 lb] load is applied
vertically downward or horizontally at
any stationary rail mounting point, the
attachment interface must not deflect
more than 1.5 mm [1/16 in]

When a 22.7 kg [50 lb] force is applied vertically
upward, downward or horizontally at any support
rail mounting point, the attachment interface
must not deflect more than 1.5 mm [1/16 in]

When a 45.4 kg [100 lb] force is applied vertically upward
at any stationary rail mounting point, the attachment
interface must not deflect more than 1.5 mm [1/16 in]

Diagonals must be equal
within ±6.5 mm [±1/4 in]

All mounting point must be
located on a common centerline

within ±1.5 mm [±1/16 in]
All mounting points must be in the same

horizontal plane within ±2.4mm [±3/32 in]

3 m BRIDGE

min. 870/rec. 915/max. 960 ±3 mm
[min. 34.3/rec. 36/max. 37.8 ±1/8 in]

ADDITIONAL RAIL REQUIREMENTS

The bottom surface of the stationary rail and cable support rails must be horizontal, and the height difference
between each support rail edge along the lateral direction must be less than 2 mm (or angle with level along lateral
direction must less than 2°).

A B A' B'

|A-B| < 2mm

or

|A'-B'| < 2mm

Lateral level

Unistrut is required for
installations with Universal Rail

suspensions

41.3
[1.6 in]

41
.3

[1
.6

 in
]

23
.6

[.9
 in

]
17

.7
[.7

 in
]

22.2
[.9 in]

7.
1

[.3
 in

]

X

Y

30
0

 [1
1.

8 
in

]

22
0

 [8
.7

 in
]

27
 [1.1 in]

462
[18.2 in]

24
0

 [9
.4

 in
]

M12x140 anchors
supplied by GEHC

WALLSTAND ANCHORING

Concrete area for wall stand installation should be 1 m² [39.37 ft²].
The floor levelness tolerance of the floor surface that the wallstand
will rest on is 6 mm [1/4 in] over a 3048 mm [10 ft] distance.

SCALE 1:10

WALLSTAND BASE

250
 [9.8 in]

10
27

[4
0.

4 
in

]

955
[37.6 in]

30 mm [1.18 in] mounting locations (x2) for Image Pasting Barrier option.
DO NOT DRILL UNTIL FINAL WALLSTAND ALIGNMENT HAS BEEN COMPLETED BY GEHC FSE.

1279
[50.3 in]

Standard WS: Extended WS:

TABLE ANCHORING

Anchors M8x190
supplied by GEHC

TABLE BASE

SCALE 1:20

150
[6 in]

10
0

 [4
 in

]
860

 [34 in]
920

[36 in]

39
0

[1
5 

in
]

45
0

[1
8 

in
]

460
[18 in]

460
[18 in]

TABLE AXIS

262
[10 in]

46x86 mm [1.8x3.4 in]
cable inlet for surface duct

Cable inlet area for G3 table

Cable inlet area for Bamboo table

· The floor bearing the system is recommended to be concrete and the thickness to be determined by a Structural
Engineer to properly support the equipment loads. The supplied anchors require a minimum embedment of 90
mm [3.5 in] into the concrete. If the floor thickness is less than 95 mm [3.74 in], it is recommended that the unit
be secured using a through-bolt method with a reinforcement plate on the back side.

· Recommended concrete strength is C30 or equivalent.
FLOOR LEVELNESS
6mm [1/4 in] maximum variance over 3048mm [10 ft]
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SUGGESTED UNISTRUT STRUCTURE FOR OTS SUSPENSION

DETAIL 2

NOT  TO SCALE

GEHC supplied cable
chain or drape rail

Ceiling height as
specified on

installation drawings

STRUCTURAL SUPPORT SYSTEM IS NOT SUPPLIED OR INSTALLED BY GE HEALTHCARE

Stationary Rail

Supports to slab as required

Reference Structural Layout
for these dimensions

Reference Structural Layout
for these dimensions

Structural SupportsStructural SupportsStructural Supports

Contractor supplied and
installed structural supports
flush with finished ceiling

Contractor supplied and installed
finished ceiling (ceiling &
supports must not extend below
face of structural supports)

GEHC supplied spring nuts
with bolts

GEHC supplied
cable chain or

drape rail

DETAIL 1

NOT  TO SCALE

Contractor supplied and installed
finished ceiling (ceiling &
supports must not extend below
face of structural supports)

Contractor supplied and
installed  structural supports

Contractor supplied and installed
finished ceiling (ceiling &
supports must not extend below
face of structural supports)

GEHC supplied
longitudinal

stationary rail

Contractor supplied and
installed  structural supports

GEHC supplied mounting
blocks, spacers, and plates

Stationary Rail

Reference Structural
Layout  for these

dimensions
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HEAT DISSIPATION DETAILS

SYSTEM POWER CONSUMPTION
HEAT OUTPUT

STANDBY IN-USE
Standby Power 1.0 kW 3412 BTU/hr
Standby Current 2.0 A

Continuous Power 2.2 kW 7507 BTU/hr

Continuous Current 4.5 A

TEMPERATURE AND HUMIDITY SPECIFICATIONS

IN-USE CONDITIONS
EXAM ROOM CONTROL ROOM

Temperature
Min Max Min Max

15°C [59°F] 32°C [89.6°F] 15°C [59°F] 32°C [89.6°F]
Temperature gradient < 10°C/h [< 50°F/h] < 10°C/h [< 50°F/h]
Relative humidity  (1) 20% to 75% 20% to 75%
Humidity gradient < 30%/h < 30%/h

STORAGE CONDITIONS
Temperature -5°C [23°F] to +50°C [122°F]
Temperature gradient < 20°C/h [< 68°F/h]
Relative humidity (1) 10% to 85%
Humidity gradient < 30%/h

Storage longer than 90 days is not recommended.
(1) Non-condensing

AIR RENEWAL
According to local standards.

NOTE
In case of using air conditioning systems that have a risk of water leakage it is recommended not to install it above electric equipment or to
take measures to protect the equipment from dropping water.
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ELECTRICAL NOTES

· All junction boxes, conduit, duct, duct dividers, switches, circuit breakers, cable tray, etc., are to be supplied and
installed by customers electrical contractor. All junction boxes shall be provided with covers.

· Conduit and duct runs shall have gradual sweep radius bends.
· Conduits and duct above ceiling or below finished floor must be installed as near to ceiling or floor as possible to reduce

run length.
· Ceiling mounted junction boxes illustrated on this plan must be installed flush with finished ceiling.
· All ductwork must meet the following requirements:

1.Ductwork shall be metal with dividers and have removable, accessible covers.

2. Ductwork shall be certified/rated for electrical power purposes.

3. Ductwork shall be electrically and mechanically bonded together in an approved manner.

4. PVC as a substitute must be used in accordance with all local and national codes.

· All openings in raceway and access flooring are to be cut out and finished off with grommet material by the customers
contractor.

· Electrical contractor to provide measured pull strings in all conduit and raceway runs.
· Provide 10 foot pigtails at all junction points.
· Grounding is critical to equipment function and patient safety. Site must conform to wiring specifications shown on this

plan.

1. Aluminum or solid wires are not allowed.
2. Wire sizes given are for use of equipment. Larger sizes may be required by local codes.
3. It is recommended that all wires be color coded, as required in accordance with national and local electrical codes.
4. Conduit sizes shall be verified by the architect, electrical engineer or contractor, in accordance with local or national

codes.
5. Convenience outlets are not illustrated. Their number and location are to be specified by others. Locate at least one

convenience outlet close to the system control, the power distribution unit and one on each wall of the procedure
room. Use hospital approved outlet or equivalent.

6. General room illumination is not illustrated. Caution should be taken to avoid excessive heat from overhead spotlights.
Damage can occur to ceiling mounting components and wiring if high wattage bulbs are used. Recommend low wattage
bulbs no higher than 75 watts and use dimmer controls (except MR). Do not mount lights directly above areas where
ceiling mounted accessories will be parked.

7. Routing of cable ductwork, conduits, etc., must run direct as possible otherwise may result in the need for greater than
standard cable lengths (refer to the interconnection diagram for maximum usable lengths point to point).

8. Conduit turns to have large, sweeping bends with minimum radius in accordance with national and local electrical
codes.

9. In some cases GEHC will specify ground wires to be sized larger than code. In these situations, the GEHC specification
must be followed.

10. A special grounding system is required in all procedure rooms by some national and local codes. It is recommended in
areas where patients might be examined or treated under present, future, or emergency conditions. Consult the
governing electrical code and confer with appropriate customer administrative personnel to determine the areas
requiring this type of grounding system.

11. The maximum point to point distances illustrated on this drawing must not be exceeded.
12. Physical connection of primary power to GEHC equipment is to be made by customers electrical contractor with the

supervision of a GEHC representative. The GEHC representative would be required to identify the physical connection
location,  and insure proper handling of GEHC equipment.

13. GEHC conducts power audits to verify quality of power being delivered to the system. The customer's electrical
contractor is required to be available to support this activity.

14. Every installation is unique. The electrical contractor will be required to support the installation of the GEHC equipment
by providing knockouts, grommeted openings, bushings, etc. as required. All power connections to be performed by the
electrician.

CONNECTIVITY REQUIREMENTS

Your new GE Healthcare imaging modality will require local and remote connectivity to enable our full range of
digital support: 

· Local connectivity - This allows your system to connect to local devices such as PACS and modality worklist.
We will require network information to configure the system(s), and a live ethernet port(s) prior to the
delivery of the system(s).

· Remote connectivity - Your GE Healthcare service warranty includes InSite™ (applicable to InSite capable
products), a powerful broadband-based service which enables digital tools that can help guard your
hospital against equipment downtime and revenue loss by quickly connecting you to a GE Healthcare
expert.

 
Depending on product family and software version, imaging systems can be connected in one of the following
methods:

1. TLS over TCP Port 443 (Preferred method for new products) via:
a. DNS resolution
b. Customer-provided Proxy or
c. GE Proxy (Available in some regions)

2. Site-to-Site IPsec VPN tunnel
 
Please provide the GE project manager with the contact information for the resource that can provide information
required to set up these connections.  GEHC will send out communication to these contacts, which will include the
project's Connectivity requirements, and a Connectivity form. This form will need to be completed and returned to
GEHC prior to delivery of the system to ensure the system is tested and connectivity is enabled prior to the
completion of the installation.
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SOFFIT @ 8'-11"
SOFFIT @ 7'-8" A.F.F.

A
B

C

SOFFIT @ 9'-2 1/2"

Cable Length Note:
Routing of cable ductwork, conduits, etc., must run direct as possible otherwise may result in the need

for greater than standard cable lengths (refer to the interconnection diagram for maximum usable
lengths point to point).

Additional Conduit Runs
(Contractor Supplied and Installed)

From
(Bubble # / Item)

To
(Bubble # / Item) Qty

Size
In. mm

3 Phase Power 1 Main Disconnect 1 As req'd As req'd

1 Main Disconnect
Emergency Off 1 1/2 13

7 Systems Cabinet 1 As req'd As req'd

Warning Light

 Warning Light Control
1 1/2 13

1 Phase Power 1 As req'd As req'd

7 Systems Cabinet
1 1/2 13

Door Switch 1 1/2 16
5 Access Point 1 1 27

3 Operators Console
6 Detector Bin 1 1 27
5 Access Point 1 2 53

Item Electrical Layout Item List

1 Main Disconnect Panel
2 Box below floor size per local code, with 3" [75] conduit cut flush with floor

3 Flush 12"x6"x4" [300 x 150 x 100] box (Operator's console)

4 Flush box - size per local code (Wall stand)

5 Flush box - size per local code (Access Point)

6 Flush box - size per local code (Detector Bin)

7 18" x 3 1/2" [450 x 100] Flush vertical wall duct with minimum 2 dividers

8 Box below floor - size per local code

9 One 1" [25] conduit above ceiling

10 One 2" [50] conduit above ceiling

11 One 2 1/2" [64] conduit above ceiling

12 One 3 1/2" [89] conduit above ceiling

13 One 1 1/2" [38] conduit below floor

14 One 2" [50] conduit below floor

15 One 2 1/2" [64] conduit below floor

16 Flush box in ceiling - size per local code (OTS)

17 Box above ceiling - size per local code

18 Grommeted opening (Systems cabinet)

ITEM
Electrical Outlet Legend

Customer/contractor supplied and installed items unless otherwise specified.
Height above floor determined by local codes unless otherwise specified.

System emergency off (SEO), (recommended height 1.2m [48"] above floor)
X-Ray room warning light control panel

X-Ray ON lamp (L1) - 24V

Door interlock switch (needed only if required by state/local codes)
Duplex hospital grade, dedicated wall outlet 120-v, single phase power

Dedicated telephone line(s)

Network outlet
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EXAM ROOM WARNING LIGHT AND DOOR INTERLOCK

SKL

DOOR SWITCH (2)

TB2

1

2

3

4

5

6

7

8

FUSE

24VAC
max

N

(1)

(1)

(1)

(1)

X-RAY LIGHT

PDU    Power Distribution Unit
SKL        System Cabinet
TB2    Terminal Block 2

Cable SUPPLIED BY CUSTOMER
Cable SUPPLIED BY GE
Equipment SUPPLIED BY CUSTOMER
Equipment SUPPLIED BY GE

Fuse
Relay coil and contact -
normally open
(de-energized state)

Control power transformer

Notes :
(1) Wire size: 2mm² [14 AWG] at 24V
(2) Door Interlock circuit is jumpered out if a

door switch is not provided.
(3) Grounding not shown on the detail, but

must comply with local codes.
(4) Normally open relay contact in cabinet

R1

L Facility Input Power
(120VAC) (3)

15A

WARNING LIGHT CONTROLLER
Available from GE

(E4502RL, E4502SS)

24VDC

Circuit breaker

(4)

(4)

PDU

System
Cabinet/

VCP Cabinet

BRIDGE

WS

WALL BOX
(optional)

OPERATOR
CONSOLE

EXAM ROOM

CONTROL ROOM

.......m [........ft]

.......m [........ft]
- Long usable length
- Standard usable length

INTERCONNECTIONS

TIB
(optional)

AP

TABLE

Measured from the
front of the bridge

15.5 m [50.85 ft]

20.5 m [67.26 ft]
15.5 m [50.85 ft]

Ethernet
24.5 m [80.38 ft]

19.5 m [63.98 ft]

Ethernet
24.5 m [80.38 ft]

Hospital
110/220 VAC

Detector bin
(optional)

Ethernet
24.5 m [80.38 ft]

Ethernet
29.5 m [96.78 ft]

Ethernet
29.5 m [96.78 ft]

17.5 m [57.41 ft]

19.5 m [63.98 ft]2.8 m [9.19 ft]

19.5 m [63.98 ft]
14.5 m [47.57 ft]

19.5 m [63.98 ft]

35 m [114.83 ft]

ROUTE ALL CABLES AS DIRECTLY AS POSSIBLE.

(only if installed with wall box)

TYPICAL CABLE MANAGEMENT

Hardware if
required

Sweep bend radius
per local code

Finished ceiling

Finished floor

CONDUIT BELOW FLOOR

NOT TO SCALE

Removable coverplate

VERTICAL DUCT ON WALL

Dividers as required
per local code
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POWER REQUIREMENTS

POWER SUPPLY 380/400/415/440/460/480V ±10%, Wye THREE-PHASE + G
FREQUENCIES 50/60Hz ± 3Hz
POWER DEMAND 125kVA
MAXIMUM LINE RESISTANCE
PER 2 PHASES (Ohm)

380V : 0.096/ 400V : 0.100 / 415V : 0.113
440V : 0.125 /  480V : 0.150

· Shunt trip circuit breaker required. The main circuit breaker supplied by the customermust be sized in
accordance with local regulations. The Customer's Mains Disconnect Panel (MDP) must supply the LOTO
capability.

· he section of the supply cable should be calculated in accordance with its length and the maximum
permissible voltage drops.

· There must be discrimination between supply cable protective material at the beginning of  the installation
(main low-voltage transformer side) and the protective devices in the MDP.

SUPPLY CHARACTERISTICS
· Power input must be separated from any others which may generate transients (elevators, air conditioning,

radiology rooms equipped with high speed film changers...)
· All equipment (lighting, power outlets, etc...) installed with GEHC system components must be powered

separately.

GROUND SYSTEM
· Equipotential : the equipotential link will be by means of an equipotential bar. This equipotential bar should

be connected to the protective earth conductors in the ducts of the non GEHC cableways and to additional
equipotential connections linking up all the conducting units in the rooms where GEHC units are located.

CABLES
· Power and cable installation must comply with the distribution diagram below.
· All cables must be isolated and flexible.
· Cable color codes must comply with standards for electrical installation.
· If MDP is supplied by GEHC : The cables for signals and remote control (SEO, XRL1...) will go to MDP with a

pigtail length of 1.5 m (4.9 ft), and will be connected during installation. Each conductor will be identified and
isolated (screw connector).

CABLEWAYS
The general rules for laying cableways should meet the conditions laid down in current standards and regulations,
with regard to:
· Protecting cables against water (cableways should be waterproof)
· Protecting cables against abnormal temperatures (proximity to heating pipes or ducts)
· Protecting cables against temperature shocks
· Replacing cables (cableways should be large enough for cables to be replaced) metal cableways should be

grounded.
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SEO3

24 V

SKL
For Scan Room

Warning Light and
Door Interlock

Connections Detail
refer to the

previous page

Emergency OFF
(Control room)

Emergency OFF
(Exam room)
If applicable

Emergency OFF
(Technical room)

If applicable

Notes :
(1) Wire size: 2x1.5mm² [16AWG]
(2) Wire size: 6x2mm² [14AWG] and 1x2mm² [14AWG] GND

Refer to
Table 1 or 2

MDP

MDP Main Disconnect Panel
SEO Emergency OFF Button latching

twist-to release style with two 
normally closed (NC) contacts

SKL System Cabinet
Y System Remote Control with

"ON" and "OFF" buttons

Table 3:

24 V

24 V
(1)

Cable SUPPLIED BY CUSTOMER
Equipment SUPPLIED BY
CUSTOMER
Equipment SUPPLIED BY GE

(1)

(1)

YRemote ON/OFF
(Control room)

If applicable
24 V

(2)

SEO2

SEO1

For Main Supply (3 phases) Feeder and
Ground wire size Refer to Table 3

For SKL supply (3 phases) feeder and
ground wire size Refer to Table 3

POWER DISTRIBUTION

Table 2:

Feeder Table - JEDI 80kW Systems Cabinet
· Calculations based on nominal voltage.
· Recommended feeder sizes from distribution transformer to the power cabinet.
· Neutral must be terminated inside the Main Disconnect Panel (MDP) and not at any GE cabinet
· If the wire size does not match the table below, please select the nearest wire size as per to local standards.

Wire run length
ft (m)

Minimum Wire Size, AWG or MCM (mm²)/VAC

380 VAC 400 VAC 420 VAC 440 VAC 460 VAC 480 VAC
50 (15) 2 (35)* 2 (35)* 2 (35)* 2 (35)* 2 (35)* 2 (35)*

100 (30) 2 (35)* 2 (35)* 2 (35)* 2 (35)* 2 (35)* 2 (35)*

150 (46) 1/0 (55) 1 (45) 1 (45) 2 (35)* 2 (35)* 2 (35)*

200 (61) 2/0 (70) 2/0 (70) 1/0 (55) 1/0 (55) 1 (45) 1 (45)

250 (76) 3/0 (85) 3/0 (85) 2/0 (70) 2/0 (70) 1/0 (55) 1/0 (55)
300 (91) 4/0 (100) 4/0 (100) 3/0 (85) 3/0 (85) 2/0 (70) 2/0 (70)

350 (107) 300M (150) 250M (125) 4/0 (100) 4/0 (100) 3/0 (85) 3/0 (85)
400 (122) 350M (175) 300M (150) 250M (125) 4/0 (100) 4/0 (100) 3/0 (85)
450 (138) 400M (200) 350M (175) 300M (150) 250M (125) 250M (125) 4/0 (100)

*minimum wire size for circuit breaker, based on recommended overcurrent protection
Grounding

The grounding conductor will be of same size as the feeder. This ground will run from the equipment back to the facility power source/main
grounding point and always  travel in the same conduit with the feeders and neutral.

Recommended minimum
customer supplied Main

Disconnect Panel (MDP) rating
Power/Voltage 80 kW

380 V 95 A
400 V 90 A
415 V 85 A
440 V 82 A
460 V 78 A
480 V 75 A
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