
DOTTED HATCH INDICATES SUSPENDED CEILING TILE.
CEILING TILE TO TERMINATE INTO SIDE OF NEW STAINLESS
STEEL SHROUD.

SUSPENDED CEILING TILE GRID AND ASSOCIATED
HANGERS

STAINLESS STEEL SHROUD, MECHANICALLY FASTENED TO
STRUCTURAL SLAB ABOVE. SHROUD TO EXTEND MINIMUM
100mm ABOVE FINISHED CEILING TILE.

NEW DISHWASHING MACHINE.

STAINLESS STEEL SHROUD TO BE CONSTRUCTED
MINIMUM 100mm BELOW LOWEST POINT OF
DISHWASHER PROJECTION. PROVIDE SILICONE
CAULK AROUND ENTIRE PERIMETER OF SHROUD
AT DISHWASHER INTERSECTION.
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SCALE: N.T.S.A1
3 BUILDING CODE DATA MATRIX

1.0 GENERAL REQUIREMENTS

1.1 FOR THE PURPOSES OF THIS PROJECT:
"OWNER" - KINGSTON HEALTH SCIENCES CENTRE
"CONSULTANT" - CALLIDUS ENGINEERING

1.2 EXECUTE THE WORK AS REQUIRED BY THE CONTRACT
DOCUMENTS. COORDINATE THE WORK WITH OWNER AS
APPLICABLE TO THE PROJECT.

1.3 THE CONTRACTOR IS RESPONSIBLE FOR ACQUIRING
BUILDING PERMITS AND INFECTION PROTECTION AND CONTROL
PERMIT AS APPLICABLE.

1.4 PRIOR TO WORK COMMENCING, REVIEW RELEVANT POLICIES
AS REQUIRED BY OWNER INCLUDING, BUT NOT LIMITED TO:
INFECTION CONTROL, WORK PLACE SAFETY, SECURITY, DELIVERY,
ACCESS TO THE WORK SITE, FIRE SAFETY, FIRE SUPPRESSION,
AND OWNERS GENERAL POLICIES AND GUIDELINES.

1.5 ALL WORK MUST CONFORM TO GOVERNING BUILDING, FIRE,
AND APPLICABLE PROVINCIAL MINISTRY OF LABOUR CODES AND
BUILDING REGULATIONS. CONTRACTOR TO ADVISE CONSULTANT
IMMEDIATELY OF ANY CONTRAVENTION OF BUILDING CODE, FIRE
CODE, LABOUR CODE OR PROVINCIAL/MUNICIPAL BY-LAW
REQUIREMENTS.

1.6 NOTE THAT THE BUILDING IS OCCUPIED AND THAT PATIENT,
STAFF, AND PUBLIC SAFETY AND CONVENIENCE GOVERN OVER
THE CONTRACTOR'S SCHEDULE AND CONVENIENCE WITHOUT
ALTERING THE CRITICAL PATH FOR COMPLETION OF THE PROJECT.

1.7 ANY CHANGES OR SUBSTITUTIONS TO THE INFORMATION
CONTAINED ON THESE DRAWINGS AND SPECIFICATIONS MUST BE
APPROVED BY THE CONSULTANT PRIOR TO IMPLEMENTATION.

1.8 SHOULD ANY PART OF THE WORK NOT BE SUFFICIENTLY
DETAILED ON THE DRAWINGS, THE CONTRACTOR MUST CONTACT
THE CONSULTANT FOR INFORMATION AND/OR CLARIFICATION.

1.9 CONTRACTOR MUST OBTAIN APPROVAL IN WRITING FROM
THE CONSULTANT BEFORE MAKING CHANGES TO THE
MANUFACTURER, TYPE OF MATERIALS USED, SIZES, DETAILS OR
METHODS OF CONSTRUCTION.  REQUESTS BY THE CONTRACTOR
FOR CHANGES MUST BE SUBMITTED IN WRITING AND BE
ACCOMPANIED BY ANY APPLICABLE SHOP DRAWINGS.

1.10 PROTECTION OF EXISTING FINISHES SHALL BE TO THE
SATISFACTION OF THE OWNER AND CONSULTANT. CONTRACTOR
SHALL BE RESPONSIBLE FOR ALL DAMAGE TO EXISTING SURFACES,
FINISHES AND MATERIALS DUE TO THE WORK UNDER THIS
CONTRACT. CONTRACTOR SHALL PAY FOR ALL COSTS TO MAKE
GOOD, REPAIR, OR REPLACE DAMAGED AREAS AT NO ADDITIONAL
COST TO THE OWNER.

1.11 CONTRACTOR TO COORDINATE CONSTRUCTION WORK WITH
MECHANICAL AND ELECTRICAL TRADES AND EQUIPMENT
SUPPLIER(S).

1.12 CONTRACTOR TO REFER TO CONSULTANTS DRAWINGS FOR
ALL TECHNICAL INFORMATION WITH RESPECT TO MECHANICAL AND
ELECTRICAL FITTINGS, FIXTURES, EQUIPMENT, CIRCUITRY, ETC.
DETAILED INFORMATION ON MECHANICAL AND ELECTRICAL
DRAWINGS TAKES PRECEDENCE OVER ARCHITECTURAL
REFLECTED CEILING PLANS.

1.13 CONTRACTOR TO SALVAGE ALL MATERIALS AND/OR
EQUIPMENT AS INSTRUCTED BY OWNER. ANY ITEMS NOT USED IN
THIS CONTRACT, AND DIRECTED TO BE SALVAGED ARE TO BE
TURNED OVER TO THE OWNER.

1.14 ALL MATERIALS AND SERVICES FURNISHED BY THE
CONTRACTOR ARE SUBJECT TO REVIEW BY THE OWNER. ANY
DEFECTIVE WORK IS AT THE CONTRACTOR'S EXPENSE.

1.15 NO WORK OR ALTERATIONS TO THE PREMISES TO BE
CARRIED OUT EXCEPT AS SET OUT IN THE WORKING DRAWINGS
AND CONTRACT DOCUMENTS INCLUDING THE SUPPLEMENTARY
CONDITIONS.

1.16 ALL CONSTRUCTION METHODS AND MATERIALS MUST COMPLY
WITH THE REQUIREMENTS OF THE ONTARIO BUILDING CODE FOR
SEISMIC CONDITIONS APPLICABLE TO THIS SITE.

2.0 SITE REQUIREMENTS

2.1 CONTRACTOR TO ENSURE PROTECTION OF ALL EXISTING
FINISHES THAT ARE TO BE REUSED. REPAIR ANY DAMAGE TO
EXISTING SURFACES DUE TO INADEQUATE PROTECTION. REPAIR
MUST BE TO THE SATISFACTION OF THE BUILDING OWNER. ALL
REPAIRS TO BE AT NO EXTRA COST TO THE OWNER.

2.2 CONTRACTOR TO REVIEW ALL EXISTING SITE CONDITIONS
AND ACCEPT ALL CONDITIONS AND DOCUMENT ALL CONDITIONS
CONTRACTOR IS NOT WILLING TO ACCEPT RESPONSIBILITY FOR
PRIOR TO COMMENCING WORK. IN THE CASE OF A HAZARDOUS
CONDITION, THE CONTRACTOR SHALL WAIT FOR WRITTEN
INSTRUCTIONS FROM THE CONSULTANT.

2.3 CONTRACTOR TO VERIFY ALL DIMENSIONS, DRAWINGS,
DETAILS, AND SPECIFICATIONS. REPORT ANY DISCREPANCIES TO
THE CONSULTANT PRIOR TO PROCEEDING WITH THE WORK.

2.4 MAINTAIN ALL FIRE SAFETY AND EXIT FACILITIES DURING THE
EXECUTION OF THE WORK. COORDINATE THESE REQUIREMENTS
WITH THE OWNER PRIOR TO WORK COMMENCING.

2.5 NOTE THAT THE AREAS ADJACENT TO THE DESIGNATED
WORK ZONE WILL REMAIN IN OPERATION BY HOSPITAL STAFF
DURING CONSTRUCTION. FULL ACCESS MUST BE MAINTAINED TO
THESE AREAS AT ALL TIMES DURING REGULAR OPERATING HOURS.
PROVIDE ADEQUATE SIGNAGE WHILE WORKING IN OR NEAR THESE
AREAS TO PERMIT EASE OF ACCESS AND MAINTAIN FIRE/LIFE
SAFETY FOR HOSPITAL STAFF, PATIENTS, AND VISITORS.

2.6 MAINTAIN INTEGRITY OF EXISTING EXITS AND FIRE
SEPARATIONS AT ALL TIMES DURING CONSTRUCTION. PROVIDE
TEMPORARY FIRE SAFETY PROVISIONS AS REQUIRED BY THE
LOCAL FIRE DEPARTMENT AND THE FIRE MARSHALL DURING ANY
SHUT DOWNS OF FIRE FIGHTING EQUIPMENT, AND DETECTION AND
WARNING SYSTEMS. COORDINATE DISRUPTION OF SERVICE WITH
OWNER PRIOR TO PROCEEDING WITH WORK.

2.7 ALL STAIRWELL DOORS MUST BE KEPT CLOSED AT ALL TIMES
DURING CONSTRUCTION.

2.8 THE CONTRACTOR SHALL PROVIDE OPERABLE FIRE
EXTINGUISHERS IN THE AREA OF CONSTRUCTION THROUGHOUT
THE CONSTRUCTION PERIOD.

2.9 THE CONTRACTOR MUST OBTAIN THE OWNERS PERMISSION
BEFORE INSTALLING ANY TIE-INS TO MECHANICAL, FIRE
PROTECTION OR LIFE SAFETY SYSTEMS, AND BEFORE TESTING.
CONSULT WITH OWNER FOR REQUIRED RE-NOTIFICATION TIME
LINE.

2.10 ALL FIREPROOFING MATERIAL THAT IS REMOVED MUST BE
REPLACED WITH A SUITABLE AND APPROVED FIREPROOFING
MATERIAL. THIS REPLACEMENT MATERIAL MUST BE INSTALLED IN
ACCORDANCE WITH THE APPLICABLE BUILDING AND FIRE CODES. IN
NO CASES MAY THE ORIGINAL LEVEL OF PROTECTION BE REDUCED.

2.11 CONTRACTORS WILL NOT PARK OR BLOCK ACCESS TO ANY
HOSPITAL ENTRANCE AREA, EMERGENCY DEPARTMENT ENTRANCE,
AMBULANCE BAY, OR LOADING DOCK. COORDINATE
CONSTRUCTION VEHICLE ACCESS AND PERSONNEL PARKING WITH
OWNER.

2.12 PERSONNEL ACCESS AND MATERIAL DELIVERIES TO THE
PREMISES ARE TO BE ONLY BY ROUTES DESIGNATED BY THE
OWNER. THE HANDLING OF ITEMS WHICH, DUE TO WEIGHT AND/OR
DIMENSION, REQUIRE SPECIAL TREATMENT MUST BE REVIEWED
AND ARRANGED WITH THE OWNER.

2.13 STORAGE LOCATIONS OF CONSTRUCTION MATERIALS AND
EQUIPMENT ON SITE TO BE APPROVED BY OWNER AND LOCATED
OUTSIDE OF PATIENT AND STAFF ACCESS AREAS. CONSTRUCTION
ACTIVITIES REQUIRING THE USAGE OR MOVEMENT OF HEAVY
MACHINERY, LARGE TRUCKS, OR SUPPLIES WITHIN AREAS
REMAINING OPEN TO PATIENTS, VISITORS, AND STAFF MUST BE
SCHEDULED WITH, AND APPROVED BY, THE OWNER. PROVIDE ALL
REQUIRED BARRIERS, SIGNAGE, SIGN MEN, ETC. AS REQUIRED TO
PROTECT THE PUBLIC FROM REAL OR PERCEIVED APPARENT
DANGER.

2.14 CORRIDORS, PASSAGEWAYS, AND EXITS SHALL BE KEPT
CLEAR AND ACCESSIBLE FROM ANY STORED MATERIALS, INTERIM
STORAGE AND/OR EQUIPMENT.

2.15 MAINTAIN CONSTRUCTION ACTIVITIES AND OPERATIONS
WITHIN THE CONFINES OF THE WORK AREA. SCHEDULE ACCESS TO
AREAS OUTSIDE THE WORK AREAS WITH THE OWNER PRIOR TO
PROCEEDING WITH WORK.

2.16 ALL BUILDING SERVICES SHALL REMAIN IN CONSTANT
OPERATION. CONTRACTOR TO ARRANGE AND COORDINATE ALL
TEMPORARY SHUTDOWNS WITH OWNER.

2.17 PROVIDE INTERIOR CAB PROTECTION, TO THE SATISFACTION
OF THE OWNER, FOR ANY ELEVATORS USED FOR THE
TRANSPORTATION OF CONSTRUCTION MATERIALS AND DEBRIS.
COORDINATE ELEVATOR ACCESS WITH OWNER. OWNER'S USE OF
ELEVATORS TAKES PRIORITY OVER CONTRACTOR'S.
DO NOT USE ELEVATORS TO TRANSPORT MATERIALS WEIGHING
MORE THAN THE ELEVATORS DESIGNED CAPACITY.

2.18 INSTALL TEMPORARY FILTERS OVER ALL RETURN AIR DUCT
INLETS IN THE AREA OF CONSTRUCTION. THESE FILTERS SHALL
HAVE A MINIMUM EFFICIENCY REPORTING VALUE (MERV) OF 3, BE
CLEANED FREQUENTLY AND REMOVED UPON COMPLETION OF ALL
WORK.

2.19 INSTALL A CONTINUOUSLY RUNNING NEGATIVE AIR MACHINE
(N.A.M) EXHAUST FAN(S) DUCTED TO BUILDING EXTERIOR FOR THE
DURATION OF THE CONTRACT IN ORDER TO PROVIDE A NEGATIVE
AIR PRESSURE ENVIRONMENT WITHIN THE DESIGNATED WORK
AREA. MONITOR AND RECORD NEGATIVE AIR PRESSURE DAILY.
ENSURE THAT EXHAUSTED AIR DOES NOT CONTAMINATE ANY
PATIENT, STAFF, OR PUBLIC AREA WITHIN OR OUTSIDE OF THE
EXISTING BUILDING. EXHAUST SHALL BE LOCATED CLEAR OF ANY
AIR INTAKES. CONTRACTOR TO VERIFY ON SITE THAT A NEGATIVE
AIR PRESSURE ENVIRONMENT IS BEING MAINTAINED AT ALL TIMES
IN ORDER TO PREVENT AIRBORNE CONSTRUCTION CONTAMINANTS
FROM ENTERING OCCUPIED AREAS.

2.20 MAINTAIN THE SECURITY OF THE WORK AREA AFTER HOURS
WITH LOCKING HARDWARE MEETING THE FACILITY REQUIREMENTS
AND LOCAL FIRE DEPARTMENT REGULATIONS.

2.21 TEMPORARY DOORS LOCATED IN HOARDING OR WALLS
SHALL BE EQUIPPED WITH CONSTRUCTION CORED LOCKABLE
HARDWARE AND/OR APPROPRIATE EGRESS HARDWARE.

2.22 ANY ADDITIONAL SAFETY REGULATIONS IMPOSED BY AN
AUTHORIZED REPRESENTATIVE OF THE OWNER MUST BE
COMPLIED WITH IMMEDIATELY AND FULLY. THE CONTRACTOR
SHALL PROVIDE AND MAINTAIN ADEQUATE FIRST AID FACILITIES ON
SITE DURING THE CONSTRUCTION PERIOD.

2.23 NO SMOKING OR CONSUMPTION OF ALCOHOLIC BEVERAGES
IS PERMITTED ON THE PROPERTY. OFFENSIVE AND/OR ABUSIVE
LANGUAGE WILL NOT BE TOLERATED. ALL TRADES ARE TO HAVE
VISIBLE COMPANY IDENTIFICATION - I.E. PHOTO ID BADGES - WHEN
ACCESSING OR LEAVING THE AREA OF CONSTRUCTION.

2.24 CONTRACTORS ARE REQUIRED TO POST ON THE PREMISES
AND WITH THE OWNER THE NAME(S) AND TELEPHONE NUMBER(S)
OF SUB CONTRACTOR(S) FOR EMERGENCY CONTACT.

2.25 THE OWNER SHALL HAVE ACCESS TO THE PREMISES AT ALL
TIMES FOR THE PURPOSES OF INSPECTING ANY WORK.
APPROPRIATE P.P.E. MUST BE WORN IN THE AREA OF
CONSTRUCTION.

2.26 POWER ACTUATED TOOLS ARE NOT BE USED TO SECURE
FASTENERS WHICH SUPPORT CEILING SUSPENSION SYSTEMS OR
EQUIPMENT SUSPENDED FROM THE UNDERSIDE OF SLABS OR
STEEL DECK.

2.27 IT IS NOT PERMITTED TO DRILL OR CUT OPENINGS OF ANY
DESCRIPTION IN ANY PART OF THE BASE BUILDING STRUCTURE
WITHOUT THE PRIOR WRITTEN APPROVAL OF THE OWNER. ANY
WORK OF THIS TYPE WILL REQUIRE WORKING DRAWINGS TO
IDENTIFY LOCATION AND SIZE OF PENETRATION IN STRUCTURE.
FOR CONCRETE FLOORS, POURED OR PRECAST X-RAY INSPECTION
OF THE SLAB IS REQUIRED PRIOR TO ANY DRILLING.

2.28 ANY DAMAGE TO CAST-IN PLACE ELECTRICAL WIRING OR
CONDUIT WILL BE REPAIRED AT THE CONTRACTOR'S EXPENSE AT
NO ADDITIONAL COST TO THE OWNER.

2.29 NO OPEN FLAMES FOR WELDING, CUTTING OR OTHER
PURPOSES ARE PERMITTED WITHOUT PRIOR WRITTEN APPROVAL
OF THE OWNER.  IF PRESSURIZED GAS CYLINDERS ARE USED, THE
CONTRACTOR SHALL ENSURE THAT THEIR USE IS IN ACCORDANCE
WITH REQUIRED SAFETY PROVISIONS AND REQUIREMENTS. AN
OPERATIONAL FIRE EXTINGUISHER MUST BE AVAILABLE IN THE
IMMEDIATE VICINITY OF THE WORK.

2.30 PRIOR TO DOING ANY WORK WHICH MAY CAUSE SMOKE
AND/OR OPEN FLAME, COORDINATE WITH THE OWNER TO HAVE
THE FIRE ALARM SYSTEM DEACTIVATED IN THE AREA OF WORK.
PROVIDE ANY REQUIRED FIRE WATCH AS DETERMINED BY THE
OWNER.

3.0 GARBAGE

3.1 ALL DEBRIS AND MATERIALS RESULTING FROM DEMOLITION
AND NOT CLAIMED BY THE OWNER SHALL BECOME PROPERTY OF
THE CONTRACTOR AND SHALL BE REMOVED FROM THE PREMISES
AND DISPOSED OF LEGALLY OFF SITE.

3.2 CONTRACTOR TO ENSURE THAT ITS PERSONNEL AND
SUB-TRADES, INCLUDING TELEPHONE/COMMUNICATIONS, REMOVE
DAILY ALL GARBAGE AND DEBRIS IN PROPER CONTAINERS FROM
THE PREMISES AND DEPOSIT IT IN THE DISPOSAL BINS PROVIDED
BY THE CONTRACTOR. IF THE OWNER HAS TO REMOVE A
CONTRACTOR'S GARBAGE OR CONSTRUCTION DEBRIS, DUE TO
INACTION BY THE CONTRACTOR, THE CONTRACTOR WILL BE
CHARGED A FEE TO DO SUCH WORK BY THE OWNER.

4.0 SUBMITTALS

4.1 WHEN NOT SPECIFIED, ALL FINISHES OF FITTINGS, FIXTURES,
AND ACCESSORIES SHALL BE REVIEWED BY THE CONSULTANT AND
THE OWNER PRIOR TO INSTALLATION.

4.2 CONTRACTOR TO PROVIDE SHOP DRAWINGS AS REQUIRED
PRIOR TO THE ORDERING OR MANUFACTURING OF MATERIALS
INCLUDING MILLWORK.

4.3 CONSULTANTS REQUIRE A MINIMUM OF 5 WORKING DAYS
FOR REVIEW OF SHOP DRAWINGS. CONTRACTOR TO PROVIDE ALL
SUBMISSIONS TO INCLUDE THIS TIME PERIOD.

5.0 CUTTING & PATCHING

5.1 WHERE NEW WORK CONNECTS WITH EXISTING AND/OR
WHERE EXISTING WORK IS ALTERED, ALL NECESSARY CUTTING,
CORING AND PATCHING REQUIRED TO MAKE GOOD SHALL BE

PERFORMED UNDER THIS CONTRACT.

5.2 CONTRACTOR TO PROVIDE FOR CUTTING HOLES IN CEILING,
FLOORS OR NON-STRUCTURAL WALLS AND ANY CONSTRUCTION
NECESSARY TO FACILITATE THE INSTALLATION OF MECHANICAL
AND ELECTRICAL EQUIPMENT.
PROVIDE FIRE-CAULKING AT ALL MECHANICAL AND ELECTRICAL
PENETRATIONS THROUGH EXISTING FIRE-SEPARATIONS TO MATCH
EXISTING FIRE-SEPARATION RATING OF 2 HOURS.

6.0 PAINTING

6.1 PRODUCTS:

A) FIELD PAINT: SHERWIN WILLIAMS, PROMAR 200HP - SW 7029
AGREEABLE GREY

B) ACCENT / TRIM PAINT: SHERWIN WILLIAMS, PROMAR 200HP -
SW 7638 JOGGING PATH

6.2 PAINTING AND FINISHING TO CGSB-85-GP SERIES STANDARDS
INCLUDING APPENDIX A AND TO MATERIAL MANUFACTURERS
WRITTEN INSTRUCTIONS. ALL FINISHES TO BE EXECUTED TO A
MINIMUM OF BASE BUILDING STANDARDS. ALL PAINT PRODUCTS TO
BE BENJAMIN MOORE ECO-SPEC PAINT.

6.3 REMOVE ALL NECESSARY GRILLES, COVER PLATES, AND
PANELS PRIOR TO PAINTING. UPON COMPLETION OF PAINTING,
REINSTALL ALL GRILLES, COVER PLATES AND PANELS.

7.0 FLOORING

7.1 RESINOUS URETHANE FLOORING

7.2 PRODUCTS:

A) FLOORING: STONHARD, INC.: STONCLAD UT ®, WITH UT
SEALER.

B) PRIMER: STONHARD, INC.: STONDRI MVT, GREEN CONCRETE
PRIMER.

C) COLOUR: TO MATCH EXISTING: 'SAGE'

7.3 OVERALL SYSTEM THICKNESS SHALL BE 6mm, AND SHALL
INCLUDE AN INTEGRAL COVE BASE. CONTRACTOR TO MATCH
EXISTING BASE HEIGHT.

7.4 MATERIALS SHALL BE INSTALLED IN ACCORDANCE WITH
MANUFACTURERS WRITTEN INSTRUCTIONS.

8.0 ACOUSTIC CEILING TILE

8.1 SUSPENDED LAY-IN CEILING TILE

8.2 PRODUCTS:

A) CEILING TILE: ARMSTRONG: KITCHEN ZONE LAY-IN, SMOOTH
TEXTURE 24" x 48" x 5/8" - ITEM No. 672

B) CEILING GRID: ARMSTRONG: PRELUDE XL 15/16"

8.3 MATERIALS SHALL BE INSTALLED IN ACCORDANCE WITH
MANUFACTURERS WRITTEN INSTRUCTIONS.

10.0 MATERIALS

10.1 CONTRACTOR TO FOLLOW MANUFACTURER'S
SPECIFICATIONS AND INSTALLATION INSTRUCTIONS FOR ALL NEW
MATERIALS.

11.0 REFERENCE DRAWINGS

11.1 THE MECHANICAL, AND ELECTRICAL DRAWINGS ARE AN
INTEGRAL PART OF THIS DRAWING SET AND FORM PART OF THE
DOCUMENTS TO BE REVIEWED IN ORDER TO PRICE AND PERFORM
THE WORK. REFER TO AND COORDINATE WITH ALL DRAWINGS IN
THE DRAWING SET.

12.0 SEISMIC DATA

12.1 KINGSTON, ONTARIO

ACCELERATION VALUES:
0.2s 0.5s 1.0s 2.0s PGA
0.161 0.110 0.065 0.034 0.098

END OF SPECIFICATION

ARCHITECTURAL SCOPE OF WORK

1. THE ARCHITECTURAL SCOPE OF WORK OF THIS PROJECT DOES
NOT INVOLVE CHANGES OR MODIFICATIONS TO ANY OF THE
EXISTING FIRE SEPARATIONS OR EXIT FACILITIES FROM THE
AREA OF RENOVATION. SINCE THIS IS AN INTERIOR
RENOVATION THAT DOES NOT INVOLVE ANY ITEMS NOTED,
CALLIDUS ENGINEERING HAS PROVIDED ARCHITECTURAL
DESIGN DRAWINGS IN KEEPING WITH THE INTENT OF THE PEO
ACT WHICH PERMITS SUCH SERVICES BE PROVIDED WHEN TO
DO SO, DOES NOT CONSTITUTE A SIGNIFICANT PORTION OF
THE WORK TO BE PERFORMED. CALLIDUS ENGINEERING IS
PROVIDING THE MECHANICAL, FIRE PROTECTION AND
ELECTRICAL SCOPE OF WORK FOR THIS PROJECT. THE
ARCHITECTURAL WORK IS RELATED TO INTERIOR DESIGN
CHANGES AND NOT DESIGN WORK OF AN ARCHITECT.

KHSC KIDD-DAVIES
WAREWASHER ROOM RENOVATION

24 BARRIE ST.
KINGSTON, ON
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DEMOLITION AND PROPOSED FLOOR PLANS
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GENERAL NOTES, LEGENDS, SCHEDULES - MECHANICAL
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PARTIAL LEVEL 0 DEMO PLAN, NOTES & LEGENDS - ELECTRICAL

PARTIAL LEVEL 0 PROPOSED PLAN & SCHEDULES - ELECTRICAL

SCALE: N.T.S.A1
1 INDEX OF DRAWINGS

EXISTING BUILDING INFORMATION O.B.C. DESIGN

BUILDING CODE DATA MATRIX - PART 11 - RENOVATION OF EXISTING BUILDING

1 EXISTING BUILDING
CLASSIFICATION:

BUILDING CLASSIFICATION: DIV.B2
BUILDING AREA: EXIST. (NO CHANGE)
BUILDING HEIGHT: EXIST. (NO CHANGE)
BARRIER FREE ACCESS: NO YES
BUILDING CONSTRUCTION: NON-COMBUSTIBLE
EXISTING SPRINKLERED: NO YES
EXISTING FIRE ALARM: NO YES
AREA OF RENOVATION: 162.00m²

MAX. TRAVEL DISTANCE TO
AN EXIT:

OCCUPANCY OF BUILDING:

GROUP B, DIVISION 2,- CARE AND
TREATMENT REGIONAL HOSPITAL

EXIST.
(NO CHANGE)

EXIST.
(NO CHANGE)

EXIST.
(NO CHANGE)

EXIST.
(NO CHANGE)

2 ALTERATION TO
EXISTING BUILDING:

3 REDUCTION IN
PERFORMANCE
LEVEL:

4 COMPENSATING
CONSTRUCTION:

5 COMPLIANCE
ALTERNATIVES
PROPOSED:

6 ALTERNATIVE
MEASURES:

DESCRIBE EXISTING USE: HOSPITAL - CARE & TREATMENT
DESCRIBE PROPOSED USE: HOSPITAL - CARE & TREATMENT
CONSTRUCTION INDEX: N/A
HAZARD INDEX: N/A

NOT APPLICABLE (NO CHANGE OF MAJOR OCCUPANCY)

PART 11

11.2.1.
T 11.2.1.1.(A).
T 11.2.1.1.(B).-(N).

BASIC RENOVATION
EXTENSIVE RENOVATION

11.3.3.1.
11.3.3.2.

STRUCTURAL: NO YES
BY INCREASE IN OCCUPANT LOAD: NO YES
BY CHANGE OF MAJOR OCCUPANCY: NO YES
PLUMBING: NO YES
SEWAGE SYSTEM: NO YES

11.4.2.1.
11.4.2.2.
11.4.2.3.
11.4.2.4.
11.4.2.5.

STRUCTURAL: NO YES
- NO PROPOSED STRUCTURAL CHANGES.

BY INCREASE IN OCCUPANT LOAD: NO YES
- NO PROPOSED INCREASE IN OCCUPANT LOAD.

BY CHANGE OF MAJOR OCCUPANCY: NO YES
- NO PROPOSED CHANGE OF MAJOR OCCUPANCY.

PLUMBING: NO YES
- NO PROPOSED PLUMBING CHANGES.

SEWAGE SYSTEM: NO YES
- NO PROPOSED SEWAGE SYSTEM CHANGES.

11.4.3.2.

11.4.3.3.

11.4.3.4.

11.4.3.5.

11.4.3.6.

NO YES
- NOT REQUIRED.

11.5.1.

11.5.2.NO YES
- NO ALTERNATIVES MEASURES PROPOSED.

SCALE: N.T.S.A1
5 ARCHITECTURAL SPECIFICATIONS

X

SYMBOL DESCRIPTION

EXISTING WALL / PARTITION

EXISTING DOOR AND FRAME

EXISTING WINDOW AND FRAME

NOTE LABEL

DEMOLITION / RECONFIGURATION
SUSPENDED ACOUSTIC CEILING TILE

SUSPENDED ACOUSTIC CEILING TILE

305mm x 1220mm LIGHT FIXTURE

SCALE: N.T.S.A1
2 ARCHITECTURAL LEGEND

ARCHITECTURAL LEGEND (APPLICABLE TO ALL DRAWINGS)

SYMBOL DESCRIPTION

A1

JTM

SGH

JTM

SGH

KEYPLAN

REVISIONS

NORTH

PROJECT

ADDRESS

PROJECT NO.

DRAWING TITLE

DRAWING NUMBER

NO.

00

01

02

ISSUED FOR DATE

66% CLIENT REVIEW 26.05.15

99% CLIENT REVIEW 26.06.11

TENDER 26.07.07

DESIGN

CHECKED

DRAWN

REVIEWED

CE-6505

KHSC KIDD-DAVIES
DISHWASHER ROOM RENO

24 BARRIE ST.,
KINGSTON, ON K7L 2V7

LONDON: 1385 North Routledge Park, Unit 9
London, ON N6H 5N5      P 519.472.7640

KINGSTON: 4 Cataraqui Street, Suite 100,
Kingston, ON K7K 1Z7    P 613.900.0845

KITCHENER: 210-137 Glasgow Street, Office #141
Kitchener, ON N2G 4X8  P 519.472.7640

W www.callidus.ca      E info@callidus.ca

FHC

FHC

SCALE

ELECTRICAL

ELECTRICAL

MECHANICAL

PRINT SHOP

CHEMICAL VAULT

GARBAGE ROOM

MECHANICAL

COPY
ROOM

WAITING OFFICECONFERENCE

OFFICE OFFICE OFFICE OFFICE

RECEPTION

BUYER BUYER

BUYER

BUYER

EXPEDITER

CART HOLDING

CLEAN LINEN
CART HOLDING

PLATE
MAKING

FINISHING
ROOM

OFFICE PRINTING RECEPTION

CART BUILDING

SUPPLY BELT LINE

BULK
SUPPLIES

 DISPATCH

STORAGE

OFFICE

STORAGE

OFFICE OFFICE

ELEV

#5

ELEV

#6

STAIR #3

STAIR #2

STAIR #1

ELEV

#1

#2

ELEV

ELEV

#3

ELEV

#4

STAIR #4
INPATIENT
DISPENSING

OFFICE

OFFICE LIBRARY/CONFERENCE OFFICE OFFICE UNIT DOSE PREP.

PROCESS.
DATA

PHARMACISTS

STERILE

COATS

FREEZER

PLANT
ACCESS

JAN.

OFFICE

SOILED LINEN

PURCHASING

ENVIRONMENTAL
SERVICES STOR.

AREA OF WORK

FLOOR PLAN - LEVEL 0

610mm x 1220mm LIGHT FIXTURE

SCALE: 1:10A1
4 METAL SHROUD / CEILING DETAIL 0

1 : 10

500mm250

AutoCAD SHX Text
FHC

AutoCAD SHX Text
NEW FIRE

AutoCAD SHX Text
ALARM PANEL

AutoCAD SHX Text
EXIST.

AutoCAD SHX Text
F.H.C.

AutoCAD SHX Text
EXIST.

AutoCAD SHX Text
F.H.C.

AutoCAD SHX Text
UP

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
STAIR 5

AutoCAD SHX Text
DINING 

AutoCAD SHX Text
W/C

AutoCAD SHX Text
TRAY ASSEMBLY

AutoCAD SHX Text
W/C

AutoCAD SHX Text
PHONE

AutoCAD SHX Text
W/C

AutoCAD SHX Text
LOBBY

AutoCAD SHX Text
ELEVATOR

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
WASH

AutoCAD SHX Text
HOLDING

AutoCAD SHX Text
WAREWASHING

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
JAN/

AutoCAD SHX Text
STOR

AutoCAD SHX Text
ELECTRICAL

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
BEVERAGES

AutoCAD SHX Text
POTWASH

AutoCAD SHX Text
SERVERY

AutoCAD SHX Text
CART

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
DINING

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
DINING 

AutoCAD SHX Text
W/C

AutoCAD SHX Text
W/C

AutoCAD SHX Text
W/C

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
NOURISHMENTS

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
RECEIVING

AutoCAD SHX Text
STORAGE FREEZER

AutoCAD SHX Text
THAW REFRIG.

AutoCAD SHX Text
DAIRY REFRIG.

AutoCAD SHX Text
DRY STORAGE

AutoCAD SHX Text
REFRIGERATOR/

AutoCAD SHX Text
CENTRAL HOLDING

AutoCAD SHX Text
RETHERM

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
MEAT

AutoCAD SHX Text
REFRIG.

AutoCAD SHX Text
MEAT PREP.

AutoCAD SHX Text
HOLDING REFRIG.

AutoCAD SHX Text
BAKING

AutoCAD SHX Text
VEG PREP.

AutoCAD SHX Text
VEG. REFRIG.

AutoCAD SHX Text
FRUIT/

AutoCAD SHX Text
MEAT

AutoCAD SHX Text
CONFERENCE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
FREEZER

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
PASSAGE

AutoCAD SHX Text
PHARMACY

AutoCAD SHX Text
CART

AutoCAD SHX Text
HOLDING

AutoCAD SHX Text
SOILED CART

AutoCAD SHX Text
BULK STORES

AutoCAD SHX Text
ENVIR.

AutoCAD SHX Text
HOLDING

AutoCAD SHX Text
ELECT.

AutoCAD SHX Text
WRAP/ASSEMBLY

AutoCAD SHX Text
DECONTAMINATION

AutoCAD SHX Text
EQUIP.

AutoCAD SHX Text
MACH.

AutoCAD SHX Text
CART

AutoCAD SHX Text
WASH

AutoCAD SHX Text
FEMALE

AutoCAD SHX Text
CHANGE

AutoCAD SHX Text
WC

AutoCAD SHX Text
STERILIZATION

AutoCAD SHX Text
STORES

AutoCAD SHX Text
STERILE

AutoCAD SHX Text
EQUIPMENT

AutoCAD SHX Text
TEACHING

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
CHANGE

AutoCAD SHX Text
MALE

AutoCAD SHX Text
REPAIR

AutoCAD SHX Text
EQUIP.

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
RESPIRATORY

AutoCAD SHX Text
SERV.

AutoCAD SHX Text
WC

AutoCAD SHX Text
BULK STORES

AutoCAD SHX Text
PREPACK AREA

AutoCAD SHX Text
NARCOTICS

AutoCAD SHX Text
STOR.

AutoCAD SHX Text
FRIDGE

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
PASSAGE

AutoCAD SHX Text
TLT.

AutoCAD SHX Text
GAS STORAGE

AutoCAD SHX Text
STAIR #7

AutoCAD SHX Text
PLANT SERVICES OFFICE

AutoCAD SHX Text
ELECTRICAL

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
STOR.

AutoCAD SHX Text
TRANSFORMER

AutoCAD SHX Text
VAULT

AutoCAD SHX Text
LINEN

AutoCAD SHX Text
PUMP ROOM

AutoCAD SHX Text
STAIR #6

AutoCAD SHX Text
JAN

AutoCAD SHX Text
ELECT.

AutoCAD SHX Text
TO KIDD

AutoCAD SHX Text
WING

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
ELEV.

AutoCAD SHX Text
#8

AutoCAD SHX Text
#9

AutoCAD SHX Text
ELEV.

AutoCAD SHX Text
STOR.

AutoCAD SHX Text
#7

AutoCAD SHX Text
ELEV.

AutoCAD SHX Text
ENVIRONMENTAL

AutoCAD SHX Text
SERVICES STOR.

AutoCAD SHX Text
SERVICES STOR.

AutoCAD SHX Text
ENVIRONMENTAL

AutoCAD SHX Text
MAILROOM

AutoCAD SHX Text
EXIT TO 

AutoCAD SHX Text
KING ST.

AutoCAD SHX Text
EQUIPMENT

AutoCAD SHX Text
EQUIPMENT

AutoCAD SHX Text
WING

AutoCAD SHX Text
TO DIETARY

AutoCAD SHX Text
M/M

AutoCAD SHX Text
RESP. THERAPY



D9D8

D9

D8

D9

D8

D8D9

D8

D9

D8

D9

EXISTING
WAREWASHING

D7 D9

EXISTING
CART WASHING

D9D8

D9D8

D8D9
EXISTING
OFFICE

EXISTING
OFFICE

EXISTING
JAN / STOR.

D8

D8

D8

D10

EXISTING
OFFICE

D11

EXISTING
STORAGE

D12

D7 D9

DEMOLITION FLOOR PLAN NOTES:

1. PROVIDE INFECTION PREVENTION AND CONTROL IN
ACCORDANCE WITH CAN/CSA Z317.13-22 AND HOSPITAL
POLICIES.

2. PROVIDE FULL HEIGHT, DUST PROOF, CLASS 3
CONSTRUCTION HOARDING AS REQUIRED BY THE
OWNER. LOCATION AND EXTENT OF HOARDING TO BE
DETERMINED ON SITE. ONCE CONSTRUCTION IS
COMPLETE AND THE HOARDING WALL IS NO LONGER
REQUIRED, PROVIDE COMPLETE REMOVAL OF THE WALL
AND REPAIR ALL AFFECTED MATERIALS AND FINISHES
TO ORIGINAL CONDITION.

3. IN THE EVENT THAT MATERIALS CONTAINING
DESIGNATED SUBSTANCES OR MATERIALS THAT MAY
CONTAIN DESIGNATED SUBSTANCES ARE
ENCOUNTERED WITH THE REMOVAL OF ANY CEILINGS,
WALLS OR FLOORS STOP ANY FURTHER DEMOLITION OR
REMOVAL WORK AND HAVE THE MATERIALS TESTED BY
A RECOGNIZED DESIGNATED SUBSTANCE TESTING
AGENCY. NO FURTHER WORK IS TO BE PERFORMED AT
OR WITHIN THE CEILINGS, WALLS OR FLOORS UNTIL
COMPOSITION OF THE SUSPECTED MATERIAL(S) HAS
BEEN IDENTIFIED AND THE REMOVAL METHODS HAVE
BEEN SPECIFIED TO ENSURE A SAFE AND DESIGNATED
SUBSTANCE FREE ENVIRONMENT IN ACCORDANCE WITH
THE LATEST REVISION OF THE PROVINCIAL
OCCUPATIONAL HEALTH AND SAFETY ACT. NOTIFY THE
CONSULTANT IMMEDIATELY UPON THE DISCOVERY OF
ANY SUSPECT MATERIAL(S).

4. COORDINATE WITH MECHANICAL AND ELECTRICAL
DRAWINGS FOR REMOVAL OF EXISTING SERVICES.

5. CUT OPENINGS IN EXISTING WALL CONSTRUCTIONS TO
ACCOMMODATE INSTALLATION OF SYSTEMS BY OTHER
TRADES RELATED TO NEW WORK.

6. REMOVAL OF EXISTING EQUIPMENT, FILES, FILE
STORAGE CABINETS, FURNITURE, PICTURES AND
TELEPHONES BY OWNER.

7. PROVIDE SCANNING OF EXISTING CONCRETE FLOOR
SLAB TO LOCATE EXISTING STEEL REINFORCEMENT
AND MECHANICAL OR ELECTRICAL SERVICES BURIED IN
POURED CONCRETE FLOOR SLAB.

8. EXISTING FLOORING AND BASE TO REMAIN. PATCH AND
REPAIR EXISTING FLOORING AND BASE AFFECTED BY
DEMOLITION OR CONSTRUCTION TO MATCH EXISTING
CONDITIONS.

9. REMOVE AND DISPOSE OF ALL EXISTING FLOORING,
BASE, AND ASSOCIATED MATERIALS. MECHANICALLY
REMOVE ALL EXISTING ADHESIVES, COATINGS, AND
SURFACE CONTAMINANTS TO EXPOSE CLEAN, SOUND
CONCRETE SUITABLE FOR EPOXY FLOORING
APPLICATIONS. GRIND, PATCH, AND REPAIR THE
SUBSTRATE AS REQUIRED TO ACHIEVE A FLAT, EVEN,
AND PROPERLY PROFILED SURFACE MEETING THE
MANUFACTURER’S SPECIFIED CSP (CONCRETE
SURFACE PROFILE). COORDINATE WITH OTHER TRADES
FOR REMOVAL OR DISCONNECTION OF
FLOOR-MOUNTED FIXTURES AND EQUIPMENT. REFER TO
PROPOSED FLOOR PLAN FOR ADDITIONAL
REQUIREMENTS.

10. HATCHED AREA INDICATES PORTION OF EXISTING
CONCRETE FLOOR SLAB TO BE DEMOLISHED IF
REQUIRED FOR INSTALLATION AND CONNECTION OF
NEW DISHWASHING EQUIPMENT WITH EXISTING
PLUMBING SERVICES. COORDINATE WITH MECHANICAL /
PLUMBING DRAWINGS. LIMIT OVERALL FLOOR
DEMOLITION TO ONLY THAT WHICH IS REQUIRED FOR
INTEGRATION OF NEW EQUIPMENT.

10.1. NOTE: EXISTING IS SLAB ON GRADE
CONSTRUCTION.

10.2. NOTE: CONTRACTOR TO CARRY PRICING FOR
STRUCTURAL ENGINEERED DRAWINGS IF
REQUIRED.

11. TEMPORARY REMOVE AND SALVAGE ANY EXISTING
FLOOR MOUNTED EQUIPMENT WITHIN THE
WAREWASHING ROOM TO ALLOW FOR THE REMOVAL
AND INSTALLATION OF NEW FLOORING. REFER TO
PROPOSED FLOOR PLANS AND MECHANICAL / PLUMBING
DRAWINGS FOR ADDITIONAL INFORMATION.

12. AREA OUTLINED WITH DASHED LINES MUST REMAIN
FULLY OPERATIONAL FOR KHSC THROUGHOUT THE
RENOVATION. COORDINATE DIRECTLY WITH KHSC TO
PLAN AND SCHEDULE ALL WORK REQUIRED WITHIN THIS
AREA.

NOTE: MAINTAIN INTEGRITY OF ALL EXISTING FIRE
SEPARATIONS (IDENTIFIED ON DRAWINGS).
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PROPOSED FLOOR PLAN NOTES:

1. SUPPLY AND INSTALL NEW FIRE STOPPING AS
REQUIRED AT ALL PENETRATIONS OF EXISTING CEILING
AND WALL FIRE SEPARATIONS BY NEW SERVICES
RELATED TO THIS PROJECT. CEILING FIRE SEPARATION
IS AT THE STRUCTURAL SLAB OR METAL DECK. ALL NEW
FLOOR PENETRATIONS SHALL BE PROVIDED WITH
SLEEVING. PROVIDE PRODUCT TEST CERTIFICATE AND
INSTALLATION REQUIREMENTS FOR THE SPECIFIC FIRE
STOPPING APPLICATION.

2. HATCHED AREA INDICATES CONCRETE INFILL AT
EXISTING SLAB OPENING IF REQUIRED. PROVIDE
APPROPRIATE COMPACTION OF EXISTING / NEW SOILS,
GRANULAR BASE, REQUIRED DOWELLING AND WIRE
MESH REINFORCEMENT AS REQUIRED. COORDINATE
WITH MECHANICAL AND PLUMBING DRAWINGS.

2.1. NOTE: EXISTING IS SLAB ON GRADE
CONSTRUCTION.

2.1. NOTE: CONTRACTOR TO CARRY PRICING FOR
STRUCTURAL ENGINEERED DRAWINGS IF
REQUIRED.

3. EXISTING FLOOR TO REMAIN. PATCH AND REPAIR AS
REQUIRED, AREAS AFFECTED BY DEMOLITION AND NEW
CONSTRUCTION TO MEET OWNERS SATISFACTION.
MATCH EXISTING FLOOR SPECIFICATIONS, COLOUR,
AND TYPE WITH FACILITY STANDARD SPECIFICATIONS.

4. PATCH AND REPAIR EXISTING FLOOR SUBSTRATE AND
PROVIDE NEW EPOXY FLOORING COMPLETE WITH COVE
BASE TO MATCH EXISTING HEIGHT. COORDINATE
INSTALLATION WITH ELECTRICAL DRAWINGS FOR FLOOR
PENETRATIONS. REFER TO ARCHITECTURAL
SPECIFICATION FOR ADDITIONAL INFORMATION. (AREA
DENOTED BY DOTTED HATCH PATTERN)

5. PREPARE, PATCH AND PAINT ALL EXISTING WALLS,
EXPOSED STRUCTURE, DOORS AND FRAMES WITHIN
THE RENOVATION AREA AS INDICATED. REMOVE AND
REINSTALL AS REQUIRED ANY WALL MOUNTED DEVICES
SUCH AS PLATE COVERS, ETC IN ORDER TO FACILITATE
PAINTING. REFER TO ARCHITECTURAL SPECIFICATION
FOR ADDITIONAL INFORMATION.

6. REINSTALL AND RECONNECT ALL FLOOR‑MOUNTED
EQUIPMENT WITHIN THE WAREWASHING ROOM
FOLLOWING THE COMPLETION OF NEW FLOORING
INSTALLATION. VERIFY FINAL LOCATIONS AND SERVICE
CONNECTIONS PER THE PROPOSED FLOOR PLANS AND
MECHANICAL / PLUMBING DRAWINGS.

7. AREA OUTLINED WITH DASHED LINES MUST REMAIN
FULLY OPERATIONAL FOR KHSC THROUGHOUT THE
RENOVATION. COORDINATE DIRECTLY WITH KHSC TO
PLAN AND SCHEDULE ALL WORK REQUIRED WITHIN THIS
AREA.
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DEMOLITION REFLECTED CEILING PLAN NOTES:

1. CEILING AREAS SHOWN WITH NO DETAIL ARE EXPECTED
TO RECEIVE NO CHANGE OR ALTERATIONS AS PER THIS
DRAWING SET.

2. ELECTRICAL AND MECHANICAL FIXTURES HAVE BEEN
SHOWN FOR GENERAL COORDINATION PURPOSES AND
ARE NOT INTENDED TO SHOW THE FULL EXTENT OF
WORK BY ELECTRICAL AND MECHANICAL TRADES.
REFER TO MECHANICAL AND ELECTRICAL DRAWINGS
FOR ADDITIONAL INFORMATION.

3. EXISTING GYPSUM BOARD CEILING/BULKHEADS TO
REMAIN. PATCH AND REPAIR AS REQUIRED ALL AREAS
AFFECTED BY CONSTRUCTION TO MATCH EXISTING
CONDITIONS.

4. EXISTING SUSPENDED ACOUSTIC CEILING TILE AND
GRID c/w HANGERS TO REMAIN. REMOVE AND REINSTALL
AS REQUIRED TO FACILITATE PROPOSED WORK. PATCH,
REPAIR OR REPLACE ANY DAMAGED CEILING TILES
FROM DEMOLITION OR PROPOSED CONSTRUCTION TO
MATCH EXISTING.

5. REMOVE EXISTING SUSPENDED ACOUSTIC CEILING TILE,
GRID AND WALL MOULD IN ITS ENTIRETY. COORDINATE
WITH OTHER TRADES FOR REMOVAL OF EXISTING
DEVICES. REFER TO MECHANICAL AND ELECTRICAL
DRAWINGS FOR ADDITIONAL INFORMATION.

6. TEMPORARILY REMOVE AND RELOCATE ANY EXISTING
MECHANICAL DIFFUSERS, SUPPLY GRILLES, ETC. FOR
RE-INSTALLATION IN NEW CEILING.
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PROPOSED REFLECTED CEILING PLAN NOTES:

1. CEILING AREAS SHOWN WITH NO DETAIL ARE EXPECTED
TO RECEIVE NO CHANGE OR ALTERATIONS AS PER THIS
DRAWING SET.

2. ELECTRICAL AND MECHANICAL FIXTURES HAVE BEEN
SHOWN FOR GENERAL COORDINATE PURPOSES AND
ARE NOT INTENDED TO SHOW THE FULL EXTENT OF
WORK BY ELECTRICAL AND MECHANICAL TRADES.
REFER TO MECHANICAL AND ELECTRICAL DRAWINGS
FOR ADDITIONAL INFORMATION.

3. EXISTING GYPSUM BOARD CEILING/BULKHEADS TO
REMAIN. PATCH AND REPAIR AS REQUIRED ALL AREAS
AFFECTED BY CONSTRUCTION TO MATCH EXISTING
CONDITIONS.

4. PROVIDE NEW STAINLESS STEEL SHROUD PROFILED TO
MATCH THE DISHWASHER PENETRATION THROUGH THE
NEW SUSPENDED CEILING TILE. SECURE THE SHROUD
MECHANICALLY TO THE STRUCTURE ABOVE. REFER TO
DETAIL 4/A1 FOR ADDITIONAL REQUIREMENTS AND
INFORMATION.

5. EXISTING SUSPENDED ACOUSTIC CEILING TILE AND
GRID c/w HANGERS TO REMAIN. REMOVE AND REINSTALL
AS REQUIRED TO FACILITATE PROPOSED WORK. PATCH,
REPAIR OR REPLACE ANY DAMAGED CEILING TILES
FROM DEMOLITION OR PROPOSED CONSTRUCTION TO
MATCH EXISTING.

6. INSTALL NEW SUSPENDED ACOUSTIC CEILING TILE AND
GRID c/w HANGERS TO SUIT NEW FLOOR PLAN LAYOUT
@ 2440mm A.F.F. TO MATCH FACILITY STANDARD.
CONFIRM WITH OWNER AND COORDINATE ON SITE.

7. RE-INSTALL SALVAGED MECHANICAL DIFFUSERS,
SUPPLY GRILLES, ETC. IN NEW SUSPENDED CEILING.
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