
Notice
Project Number KN169905_69508

Title Heritage Masonry Repairs at R32 & R33 - Phase 3 – Kingston, Ontario

Basic Information
Reference Number 0000324223

Issuing Organization Defence Construction Canada - Ontario Region

Owner Organization

Project Type NPP - Notice of Proposed Procurement (Formal)

Project Number KN169905_69508

Title Heritage Masonry Repairs at R32 & R33 - Phase 3 – Kingston, Ontario

Source ID FD.CC.ON.862537.C3334651

 
Details

Location Kingston-Pembroke, Ontario

Job Location Kingston, Ontario

Description DEFENCE CONSTRUCTION CANADA (DCC) – KN169905_69508 –
Heritage Masonry Repairs at R32 & R33 - Phase 3 – Kingston, Ontario

As per the terms and conditions of the Open Construction Source List
OR26SLKN, you are invited to submit a bid for the following project: 
Heritage Masonry Repairs at R32 & R33 - Phase 3 - Kingston, Ontario

The work includes, but is not necessarily limited to, the supply of labour,
material, supervision and equipment necessary  for heritage masonry
repairs to Buildings R32 and R33 at the Royal Military College of Canada,
Kingston, Ontario. Building R32 scope of work includes heritage masonry
repairs as well as heritage window and stained glass restoration repairs
and new aluminum storm windows. Building R33 scope of work includes
heritage masonry repairs and replacing copper flashing.

This project contains security requirements.

The selected contractor will be required to hold a valid Designated
Organization Screening (DOS), issued by the Contract Security Program
(CSP) within Public Services and Procurement Canada (PSPC).  Details
concerning the Security Requirements for this project are identified in
Amendment No.1 to the tender documents.

A site visit will be held on the following date, time and location. It is highly
recommended that bidders attend this visit.

Date: Tuesday, 16 June, 2026
Time: 10:00 hours, local time
Location:  Parade Square Side of R32 Yeo Hall

NOTE:  “Contractors are advised that site photos and measurements
are not permitted”.

The estimated cost for this opportunity is in the range of $4,900,000.

The Work must reach Substantial Completion no later than 420 calendar
days after notification of contract award and must be completed no later
than 28 calendar days after the date of Substantial Completion.

Even though you have been invited to bid on a project, should your DCC
bidding privileges have been suspended and you submit a bid on future
DCC projects, said bids will be rejected and no contract will be awarded to
said tenderer.

Inquiries relating to this solicitation are to be directed ONLY to the DCC
Contracting Authority mentioned in this advertisement.  Bidders who
contact anyone other than the DCC Contracting Authority to obtain
clarifications during the solicitation period may, for that reason alone, be
disqualified.

Please note that the preliminary tender results for this project will be
available on MERX.

Bidders can obtain contract award results from the DCC website at
https://www.dcc-cdc.gc.ca/industry/contract-activity.

DCC now publicly discloses information on payments made to prime
contractors so that subcontractors know when they can expect payment.
Information on payments made in the past 90 days on construction
contracts over $100,000, as well as further information regarding DCC’s
prompt payment commitment, can be obtained from the DCC website at
https://www.dcc-cdc.gc.ca/industry/contract-activity.

 
Dates

Publication 2026/06/09 10:26:05 AM EDT

Bid Intent Not Available

Questions are submitted online No

Closing Date 2026/06/30 02:00:00 PM EDT
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Contact Information
Danny Phung

613-305-2761

KNcontracting@dcc-cdc.gc.ca

 
 

Bid Security

Buyer Requires E-Bonding or Electronic Fund Transfer
 

 
Required Acknowledgement

Acknowledgement

Acknowledgement Document - KN169905_69508 

 

 
Bid Submission Process

Bid Submission Type Electronic Bid Submission

Pricing Item Based

Pricing Item Based

Bid Documents List

Item Name Description Mandatory Limited to 1 file

Integrity List of names for Integrity Verification form No No

AFR Application for Registration No No

 
Bid Questions

Question Name Question Description Mandatory

Name of tenderer / proponent Full legal name of Tenderer / Offeror /
Proponent (or name of Joint Venture, if
applicable)

Yes

Point of contact (POC) Name, title, phone num. and email
address of the POC for the Tenderer /
Offeror / Proponent (or Joint Venture, if
applicable)

Yes

Postal address Postal address of bidder / proponent Yes

 

Additional Bidding Instructions Note: Tenderers will be prompted to upload the Application for
Registration (AFR) document and the List of Names for Integrity
Verification document when placing their bid.
There are known issues when opening the AFR document through internet
browsers.  To open and fill out the form, download and save the pdf file to
your computer or device and open the file with a pdf reader. 
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Amendments

Amendments Date

Amendment No. 1 2026/06/09 10:27:02 AM EDT
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Categories
Selected Categories

MERX Category (1)

C Construction
Construction

C Construction Services
Construction Services

GSIN Categories (12)

C Construction
Construction

515 Special trade construction work
Special trade construction work

5156B MASONRY WORK
Masonary Work

5156AM RE-POINTING CONTRACTORS
RE-POINTING CONTRACTORS

5156AA MASONRY, STONEWORK, TILE SETTING AND PLASTERING SERVICES
MASONRY, STONEWORK, TILE SETTING AND PLASTERING SERVICES

5150AS WOOD/PLASTIC DOORS & FRAMES
WOOD/PLASTIC DOORS & FRAMES

5156AB MASONRY AND BRICK WORK SERVICES
MASONRY AND BRICK WORK SERVICES

515 Special Trade Construction Work
SPECIAL TRADE CONSTRUCTION WORK

517 Building completion and finishing work
Building completion and finishing work

5176B WOOD AND METAL JOINERY AND CARPENTRY
Wood and Metal Joinery and Carpentry Work

5171AA GLASS AND GLAZING SERVICES
GLASS AND GLAZING SERVICES

5176AB CARPENTRY SERVICES
CARPENTRY SERVICES

516 Installation work
Installation work

5165AC CAULKING CONTRACTOR SERVICES
CAULKING CONTRACTOR SERVICES

5169E DOORS AND WINDOWS INSTALLATION AND REPAIR SERVICES
DOORS AND WINDOWS INSTALLATION AND REPAIR SERVICES

511 Pre-erection work at construction sites
Pre-erection work at construction sites

5116A SCAFFOLDING WORK
Scaffolding Work
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Documents & Items
Additional Pricing Information Tenderers are advised to reference the Unit Price Table Companion

Document issued with Amd 1.

Amendment No. 1

Document Size Uploaded Date Language

  Amendment 1 [pdf] 1 Mb 2026/06/09 10:26:46 AM EDT English

Original Project

Document Size Uploaded Date Language

  DCL250 [pdf] 1 Mb 2026/06/08 03:12:43 PM EDT English

  Integrity [pdf] 183 Kb 2026/06/08 03:12:43 PM EDT English

  AFR [pdf] 204 Kb 2026/06/08 03:16:43 PM EDT English

  Pkg A & Pkg B - Common Div 01 Specifications [pdf] 841 Kb 2026/06/09 08:28:57 AM EDT English

  Pkg A  Appendix A R32 DSHMS [pdf] 3 Mb 2026/06/09 08:29:08 AM EDT English

  Pkg A Drawings [pdf] 10 Mb 2026/06/09 08:29:26 AM EDT English

  Pkg A Specifications [pdf] 2 Mb 2026/06/09 08:29:33 AM EDT English

  Pkg B Appendix B R33 DSHMS [pdf] 4 Mb 2026/06/09 08:29:44 AM EDT English

  Pkg B Drawings [pdf] 9 Mb 2026/06/09 08:30:03 AM EDT English

  Pkg B Specifications [pdf] 3 Mb 2026/06/09 08:30:12 AM EDT English

Items

Amendment No. 1

No items have been modified, deleted or added in this amendment.

 
Original Project

Package A (R32)

1 - R32 MASONRY REPLACEMENTS - Standard

Code Description UOM Qty

1.01 Replace Kingston Limestone – bedding height up to 200mm, single face of stone
finished

Cubic
Meter

2

1.02 Replace Kingston Limestone – bedding height from 201mm to 300mm, single face of
stone finished

Cubic
Meter

1

1.03 Replace Kingston Limestone – bedding height from 301mm to 400mm, single face of
stone finished

Cubic
Meter

1

1.04 Replace Kingston Limestone – bedding height up to 200mm, two faces of stone
finished, multiple angles in any direction

Cubic
Meter

1

1.05 Replace Kingston Limestone – bedding height from 201mm to 300mm, two faces of
stone finished, multiple angles in any direction

Cubic
Meter

1

1.06 Replace Kingston Limestone – bedding height from 301mm to 400mm, two faces of
stone finished, multiple angles in any direction

Cubic
Meter

1

1.07 Replace Kingston Limestone – bedding height up to 200 mm, multiple faces of stone
finished, and/or multiple angles in any direction, and/or multiple types of finishes

Cubic
Meter

1

1.08 Replace Kingston Limestone – bedding height from 201 mm to 300 mm, multiple
faces of stone finished, and/or multiple angles in any direction, and/or multiple types
of finishes

Cubic
Meter

1
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Package A (R32)

1 - R32 MASONRY REPLACEMENTS - Standard

Code Description UOM Qty

1.09 Replace Kingston Limestone – bedding height from 301mm to 400mm, multiple faces
of stone finished, and/or multiple angles in any direction, and/or multiple types of
finishes

Cubic
Meter

1

1.10 Replace Queenston lintel, sill, or band stone per repair item G. Cubic
Meter

3

2 - R32 MASONRY DISMANTLING AND REBUILDING - Standard

Code Description UOM Qty

2.01 Repair Item C - Dismantle and rebuild – Kingston stone masonry exterior wall
assembly, up to 400 mm deep, including stabilization of core, per square meter of
face area.

Square
Meter

30

2.02 Repair Item G - Dismantle and rebuild lintel, sill, or band Queenston stone, including
stabilization of core, per square meter of face area.

Square
Meter

8

3 - R32 MASONRY CRACK, JOINT & PATCH REPAIRS - Standard

Code Description UOM Qty

3.01 Repair Item A1 - Repointing of Limestone Joints - Unit price includes all labour and
materials, and equipment to remove and repoint up to 49mm deep, up to 12.5mm
thick, and per square meter of face area.  (Refer to Section 04 03 07)

Square
Meter

10

3.02 Repair Item A2 - Repointing of Limestone Joints - Unit price includes all labour and
materials, and equipment to remove and repoint from 50 mm to 150 mm deep, up to
12.5mm thick, and per square meter of face area.  (Refer to Section 04 03 07)

Square
Meter

24

3.03 Repair Item B - Mortar Patching repairs to locations of previous or new repair
locations. Unit price includes labour and materials for removal, preparation and
patching, curing and  finishing patch. (Refer to Section 04 03 45)

Cubic
Decimete
r

1.3

3.04 Repair Item D - Filling Stone Crack in Place – Unit price includes labour and
materials, preparation, cleaning, flushing, lime-based crack injection, curing, and
patching around crack.  (Refer to Section 04 03 45)

Linear
Meter

14

3.05 Repair Item E - Dutchman Repair - Unit price includes labour and materials for
removal, cutting, preparation, stone insert, repair mortar, curing, finishing, repointing
and patching. (Refer to Section 04 03 45)

Cubic
Meter

5

3.06 Repair Item F - Skyward Joint Treatment (Refer to Section 04 03 07).

For bidding purposes, Tenderers are to assume each skyward joint is approximately
12.5mm thick, 203mm in height, 405mm in length and typically spaced at 1,430mm
o.c.

Quantity is for the combined length of the perpendicular joints.

Linear
Meter

40

Package B (R33)

4 - R33 MASONRY REPLACEMENTS - Standard

Code Description UOM Qty

4.01 Replace Kingston Limestone – bedding height up to 200mm, single face of stone
finished

Cubic
Meter

2

4.02 Replace Kingston Limestone – bedding height from 201mm to 300mm, single face of
stone finished

Cubic
Meter

2

4.03 Replace Kingston Limestone – bedding height from 301mm to 400mm, single face of
stone finished

Cubic
Meter

2

4.04 Replace Kingston Limestone – bedding height up to 200mm, two faces of stone
finished, multiple angles in any direction

Cubic
Meter

1
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Package B (R33)

4 - R33 MASONRY REPLACEMENTS - Standard

Code Description UOM Qty

4.05 Replace Kingston Limestone – bedding height from 201mm to 300mm, two faces of
stone finished, multiple angles in any direction

Cubic
Meter

1

4.06 Replace Kingston Limestone – bedding height from 301mm to 400mm, two faces of
stone finished, multiple angles in any direction

Cubic
Meter

1

4.07 Replace Kingston Limestone – bedding height up to 200 mm, multiple faces of stone
finished, and/or multiple angles in any direction, and/or multiple types of finishes

Cubic
Meter

1

4.08 Replace Kingston Limestone – bedding height from 201 mm to 300 mm, multiple
faces of stone finished, and/or multiple angles in any direction, and/or multiple types
of finishes

Cubic
Meter

2

4.09 Replace Kingston Limestone – bedding height from 301mm to 400mm, multiple faces
of stone finished, and/or multiple angles in any direction, and/or multiple types of
finishes

Cubic
Meter

2

5 - R33 MASONRY DISMANTLING AND REBUILDING - Standard

Code Description UOM Qty

5.01 Repair Item C - Dismantle and rebuild – Kingston stone masonry exterior wall
assembly, up to 400 mm deep, including stabilization of core, per square meter of
face area.

Square
Meter

20

6 - R33 MASONRY CRACK, JOINT & PATCH REPAIRS - Standard

Code Description UOM Qty

6.01 Repair Item A1 - Repointing of Limestone Joints - Unit price includes all labour and
materials, and equipment to remove and repoint up to 49mm deep, up to 12.5mm
thick, and per square meter of face area.  (Refer to Section 04 03 07)

Square
Meter

6

6.02 Repair Item A2 - Repointing of Limestone Joints - Unit price includes all labour and
materials, and equipment to remove and repoint from 50 mm to 150 mm deep, up to
12.5mm thick, and per square meter of face area. (Refer to Section 04 03 07)

Square
Meter

2

6.03 Repair Item B - Mortar Patching repairs to locations of previous or new repair
locations. Unit price includes labour and materials for removal, preparation and
patching, curing and  finishing patch. (Refer to Section 04 03 45)

Cubic
Decimete
r

2

6.04 Repair Item D - Filling Stone Crack in Place – Unit price includes labour and
materials, preparation, cleaning, flushing, lime-based crack injection, curing, and
patching around crack.  (Refer to Section 04 03 45)

Linear
Meter

20

6.05 Repair Item E - Dutchman Repair - Unit price includes labour and materials for
removal, cutting, preparation, stone insert, repair mortar, curing, finishing, repointing
and patching. (Refer to Section 04 03 45)

Cubic
Meter

2

6.06 Repair Item F - Skyward Joint Treatment (Refer to Section 04 03 07).

For bidding purposes, Tenderers are to assume each skyward joint is approximately
12.5mm thick, 203mm in height, 405mm in length and typically spaced at 1,430mm
o.c.

Quantity is for the combined length of the perpendicular joints.

Linear
Meter

20

Balance of Project

7 - BALANCE OF PROJECT - Standard

Code Description UOM Qty

7.01 Balance of Project, which includes all works identified in the Contract Documents,
including all Zone Repair work, but not included in the Unit Prices above.

Lump-
Sum

1
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Document Request List
Plan Holders List

Organization Name Main Contact Download Date City Province/State

Link Aluminum Railings
& Guard LTD

Department
Estimating

2026/06/09 10:29:14 AM
EDT

Scarborough Ontario
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Audit
Status History

Solicitation Status Date

Publication 2026/06/09 10:26:07 AM EDT

Amendment No. 1 2026/06/09 10:27:02 AM EDT
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